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1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

7. ISSUED BY

CODE

8. ADDRESS OFFER TO

A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? (If "YES," indicate within how many

calendar days after award in Item 12B.)

12B. CALENDAR DAYS

13. ADDITIONAL SOLICITATION REQUIREMENTS:

STANDARD FORM 1442 (REV. 4-85)STANDARD FORM 1442

Prescribed by GSA YFAR (48 CFR) 52.236-1(d)
NSN 7540-01-155-3212

SOLICITATION, OFFER

AND AWARD

(Construction, Alteration, or Repair)

SOLICITATION, OFFER

AND AWARD

(Construction, Alteration, or Repair)

SOLICITATIONSOLICITATION

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

9. FOR INFORMATION
CALL:

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SEALED BID (IFB)

NEGOTIATED (RFP)

11. The Contractor shall begin performance within ____________ calendar days and complete it within ____________ calendar days after receiving

award, notice to proceed. This performance period is mandatory, negotiable. (See _____________________________.)

YES NO

A. Sealed offers in original and ___________________copies to perform the work required are due at the place specified in Item 8 by _____________

(hour) local time _____________________ (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed

envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due

B. An offer guarantee is, is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference
.

D. Offers providing less than _______________________ calendar days for Government acceptance after the date offers are due will not be

considered and will be rejected.

VA-101-11-RP-0182
X

919CM2007

0010F

Department of Veterans Affairs
Office of Construction & Facilities Mgmt
425 I Street, NW Room 6E.411A

Washington DC 20001

Department of Veterans Affairs
Office of Construction & Facilities Mgmt
425 I Street, NW Room 6E.411A

Washington DC 20001

DEREK UNDERWOOD

Contractor shall completely prepare site for cemetery operations, including demolition and removal of existing
improvements, clearing and grubbing, erosion control, and furnish labor and materials and perform work for the
construction of roadways, bridges, drainage improvements, columbaria, precast double-depth crypts, cremains, memorial wall and
ossuary, landscaping, irrigation and utilities as required by drawings, specifications and other referenced documents.
This project will provide approximately 7,298 precast double-depth concrete crypts, 11,953 columbaria marble niche covers and
728 memorial wall plaques. Excavate, remove, transport and properly dispose of approximately 45,000 bank cubic
yards of unconsolidated fill as required by the drawings, specifications and other referenced documents.
Complete all work within 730 calendar days from receipt of the notice to proceed.

Tahoma National Cemetery Phase 2 Gravesite Expansion & Cemetery Improvements in Kent, Washington
This procurement is a 100% Total Small Business Set-Aside.

NAICS: 237990 Size Standard $33.5 Million.

PROPOSAL ITEMS:
CLIN 0001: General Construction including installation of 7,298 precast double-depth concrete Crypts in CLIN 0002.
CLIN 0002: Crypts - Manufacture, delivery, and off-loading on site of 7,298 precast double-depth concrete Crypts.
CLIN 0003: Marble Niche Covers & wall plaques: Manufacture, delivery, off-load at site 11,953 niche covers and 728 wall plaques
CLIN 0004 - 0008: AS DESCRIBED IN THE GENERAL REQUIREMENTS SECTION 01 00 00 AND PAGE 6.

The work must be completed within *730 days from the Notice to Proceed

MAGNITUDE OF CONSTRUCTION COST: BETWEEN $20,000,000 and $50,000,000

AWARD POLICY: The offerors shall submit a proposal for CLINs 0001-0008. The Government intends to award a
single contract to the responsible and responsive offeror submitting a proposal that is determined to be most
advantageous to the Government based on best value in accordance FAR Part 15; that award will be made on the
basis of the Lowest Price Technically Acceptable offer.

10 730

X X 52.211-10

X 10

4 2:00PM

12-05-2011

X

90
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14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO.

16. REMITTANCE ADDRESS

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is
accepted by the Government in writing within __________ calendar days after the date offers are due.

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c)( ) 41 U.S.C. 253(c) ( )

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY

28. NEGOTIATED AGREEMENT 29. AWARD Your

Contractor agrees offer on this solicitation, is hereby accepted as to the items listed. This
to furnish and deliver all items or perform all work, requisitions identified award consummates the contract. which consists of (a) the Government
on this form and any continuation sheets for the consideration stated in solicitation and your offer, and (b) this contract award. No further cont-
this contract. The rights and obligations of the parties to this contract ractual document is necessary.
shall be governed by (a) this contract award, (b) the solicitation, and (c)
the clauses, representations, certifications, and specifications incorporated
by reference in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER

TO SIGN

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA

BY

OFFER

AWARD

STANDARD FORM 1442(REV. 4-85)BACK

(Include ZIP Code) (Include area code)

(Include only if different than Item 14)

(Insert any number equal to or greater than
the minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

(Type or print)

(4 copies unless otherwise specified)

(Type or print)
(Type or print)

(Contractor is required to sign this

document and return _______ copies to issuing office.)

(Contractor is not required to sign this document.)

(Must be fully completed by offeror)

(To be completed by Government)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

**COMPLETE PRICES ON CONTINUATION PAGE**

0010F

Department of Veterans Affairs
Office of Construction and
Facilities Management (00CFM3B1)
425 I Street, NW 6E.411A
Washington DC 20001

Department of Veterans Affairs
FMS-VA-2(101)
Financial Services Center
PO Box 149971
Austin TX 78714-9971

DEREK UNDERWOOD

Senior Contracting Officer
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SCHEDULE

A. CLIN 0001, GENERAL CONSTRUCTION: Work includes general construction, alterations, site

preparation, mass excavation and earthwork, roads, bridges, walks, grading, drainage, electrical work,

water and irrigation, landscaping, installation of 7,298 precast double-depth concrete crypts, and

necessary removal of existing improvements and construction and certain of other items as required by the

drawings, specifications and other referenced documents. Unconsolidated Fill Removal – Excavate,

remove, transport, and properly dispose of approximately 45,000 bank cubic yards of unconsolidated fill

as required by the drawings, specifications and other referenced documents and described in the

geotechnical investigation.

B. CLIN 0002, CRYPTS: Manufacture, delivery, and off-loading at site of 7,298 precast double-depth

concrete crypts.

C. CLIN 0003, COLUMBARIA MARBLE NICHE COVERS: Manufacture, deliver, off-load at site 11,953

niche covers and 728 memorial wall plaques.

D. CLIN 0004, ADD ALTERNATE No. 1A: Add excavation for and installation of 1,785 preplaced crypts in

Sections 10A and 10B; placement of gravesite grid monuments, monument markers; installation of

irrigation work shown on the drawings; clearing, site preparation, final grading, perimeter plantings, and

topsoil, and seeding shown on drawings.

E. CLIN 0005, ADD ALTERNATE No. 1B: Add manufacture, delivery, and off-loading at site of 1,785

precast double-depth concrete crypts.

F. CLIN 0006, ADD ALTERNATE No. 2A: Add all improvements to Columbaria 5 as described in the

drawings including clearing, site preparation, excavation, foundations, retaining walls columbarium

walls, backfill, drainage, irrigation, walkways and site furnishings.

G. CLIN 0007, ADD ALTERNATE No. 2B: Add manufacture, deliver, off-load, inspect and store 3,122

marble niche covers

H. CLIN 0008, ADD ALTERNATE No. 3: Replace seeding with sod in crypt and cremains areas as required

by the drawings, specifications and other referenced documents.
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In Lieu of STANDARD FORM 1442, CONTINUATION OF BLOCK 17 (INSERT PRICES)

EXPRESSED WRITTEN
BID ITEMS AMOUNT ($) AMOUNT

CLIN 0001 BASE BID:

CLIN 0002 CRYPTS:

CLIN 0003

COLUMBARIA MARBLE
NICHE COVERS and
MEMORIAL WALL
PLAQUES:

TOTAL CLIN 0001 – 0003:

CLIN 0004 ADD ALTERNATE No. 1A:

CLIN 0005 ADD ALTERNATE No. 1B:

CLIN 0006 ADD ALTERNATE No. 2A:

CLIN 0007 ADD ALTERNATE No. 2B:

CLIN 0008 ADD ALTERNATE No. 3:

TOTAL CLIN 0001 – 0008:

The Offerors shall submit a proposal for CLINs 0001-0008. The Government intends to award a single
contract. The award will be made on the basis of the lowest price technically acceptable offer.
Depending on funding, the government may award a contract for CLIN 0001 (BASE BID), CLIN 0002
(CRYPTS) and CLIN 0003 (NICHE COVERS) and (WALL PLAQUES); or plus ADD ALTERNATE 1A
and 1B; or plus ADD ALTERNATES 1A, 1B, 2A and 2B; or plus ADD ALTERNATES 1A, 1B, 2A, 2B and
3; depending on available funding at time of award.

NOTE: The work must be completed within 730 calendar days from the Notice to Proceed.

Failure to provide a price for any Bid Item or Add Alternate will render the proposal non-responsive.

Bid Items are described in Section 01 00 00 GENERAL REQUIREMENTS.



VA-101-11-RP-0182

8

INFORMATION REGARDING BIDDING MATERIAL,
BID GUARANTEE AND BONDS

(a) This procurement is a 100% Small Business set-aside. All procurement materials consisting of
drawings, specifications and contract forms may be obtained by qualified General (Prime) Contractors
interested in submitting a proposal to the Department of Veterans Affairs. Prospective Offerors must
obtain copies of solicitation documents from FedBizOpps, which will be available on or about
October 18, 2011. By registering at FedBizOpps (http://www.fedbizopps.gov) the Offerors will have
access to downloading plans, specifications and amendments, which will be available only in Adobe
PDF electronic format. The Small Business must be registered in the Central Contractor Registration
(CCR) database at http://www.ccr.gov prior to award. By registering for the Register to Receive
Notification list at http://www.fedbizopps.gov, you will be notified by e-mail of any new amendments that
have been issued and posted. No other notification of amendments will be provided. Potential
Offerors are advised that they are responsible for obtaining and acknowledging any amendments to the
solicitation. There will be no public opening of the proposals received as a result of this solicitation.

(b) One set of drawings and specifications may be obtained by Builders Exchanges, Chambers of
Commerce, Quantity Surveyors, trade and microfilming organizations.

(c) A bid guarantee is required in an amount not less than 20 percent of the offer price but shall not
exceed $3,000,000. Failure to furnish the required bid guarantee in the proper form and amount, by
the time set for this solicitation, will require rejection of the proposal in all cases except those listed in
FAR 28.101-4, and may be cause for rejection even then.

(d) If the contract will exceed $100,000 (see FAR 28.102-1 for lesser amount), the offer to whom
award is made will be required to furnish two bonds, a Payment Bond, SF 25A, and a Performance
Bond, SF 25, each in the penal sum as noted in the General Conditions of the Specification. Copies of
SF 25 and 25A may be obtained upon application to the issuing office.

(e) Price Range: Between $20,000,000.00 and $50,000,000.00

(f) Offerors are advised that the Government may make award without discussions, clarifications or
any contact concerning the proposals received. Therefore, proposal should be submitted initially on
the most favorable terms. Do not assume that offerors will be contacted or afforded an opportunity to
clarify, discuss, or revise their proposals.

END OF SECTION
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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS
TO BIDDERS/OFFERORS

1. PART I - GENERAL

A1. Gender: Whenever the masculine gender is used in this solicitation and contract documents, it shall be
considered to include feminine.

A2. The Government makes no guarantee as to the accuracy of the electronic copies of drawings. The hard copy
.pdf drawings provided by the Project Manager shall take precedence over electronic drawings.

A3. Federal Acquisition Regulations require that federal contractors register in the Central Contractor
Registration (CCR) database at http://www.ccr.gov and enter all mandatory information into the system. Award
cannot be made until the contractor has registered. Offerors are encouraged to ensure that they are registered
in CCR prior to submitting their proposal. In addition, Offerors shall complete electronic annual representations
and certifications at http://orca.bpn.gov in conjunction with required registration in the Central Contractor
Registration (CCR) database.

A4. Mailing List: Offerors are encouraged to enter their information in the FedBizOpps website at
www.fedbizopps.gov.

A5. Amendments: Amendments to Solicitation No. VA-101-11-RP-0182 will be posted at
http://www.fedbizopps.gov. Paper copies of the amendments will NOT be individually mailed. By registering to
Receive Notification list at http://www.fedbizopps.gov, you will be notified by e-mail of any new amendments
that have been issued and posted. No other notification of amendments will be provided. Potential Offerors are
advised that they are responsible for obtaining and acknowledging any amendments to the solicitation. Failure to
acknowledge an amendment may result in your proposal being considered non-responsive.

A6. A public bid opening will not occur under this RFP solicitation.

A7. Pre-Proposal Conference: A Pre-proposal conference will be held on November 3, 2011, at 9:00AM
Pacific Standard Time at the Tahoma National Cemetery, 18600 Southeast 240th Street, Kent, Washington 98042-
4868.

A site visit will be conducted immediately following the pre-proposal conference. The offerors shall submit
questions to the Senior Contracting Officer not later than November 7, 2011, at 4:30 pm Eastern Time to Derek
Underwood at Derek.Underwood2@va.gov and Robert Klipfel at Robert.Klipfel@va.gov. The government will
respond to all questions not later than November 14, 2011, via an amendment on FedBizOpps.

In the subject line of any e-Mail sent, identify:

TAHOMA NATIONAL CEMETERY VA-101-11-RP-0182

A8. PARTNERING:
(a) In order to most effectively accomplish this contract, the Government proposes to form a cohesive partnership with
the Contractor and its subcontractors. This partnership would strive to draw on the strengths of each organization in an
effort to achieve a quality project, done right the first time, within the budget and on schedule.

(b)This partnership will be totally voluntary. The focus of partnering is to build cooperative relationships with the
private sector and avoid or minimize disputes and to nurture a more collaborative ethic characterized by trust,
cooperation and teamwork. Partnering is defined as the creation of a relationship between the owner and contractor
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that promotes mutual and beneficial goals. It is a non-contractual, but formally structured agreement between the
parties. The ultimate goal is the elimination of the "us" versus "them" thinking, and formation of a "we" mentality for
the benefit of the project.

(c)Any cost associated with effectuating this partnership will be agreed to by both parties and will be shared equally
with no change in contract price.

A9. Mentor-Protégé Program: Companies interested in applying to VA’s Mentor-Protégé Program (MPP)
may find instructions for submitting agreements at http://www4.va.gov/OSDBU/veteran/mpp.asp. VA OSDBU
will limit the number of MPP agreements accepted in order to ensure that the program can be effectively
managed. As a result, VA OSDBU may temporarily suspend receipt of new applications once volume reaches a
certain level. If suspended, VA OSDBU will make an announcement on the above website when application
acceptance will resume.

A10. VETS 100: Title 38, USC Section 4212(d) and Public Law 105-339, requires that federal contractors
report, at least annually, the number and category of veterans who are within their workforce. Submission of the
VETS 100 reporting information can be done electronically at:
http://www.dol.gov/vets/programs/fcp/main.htm. For procurement awards in excess of $25,000, this
report must be completed and accepted prior to any Federal contract award. Therefore, all potential
contractors are encouraged to file every year.

A11. Required registration with contractor performance assessment reporting system (CPARS)

(a) As prescribed in Federal Acquisition Regulation (FAR) Part 42.15, the Department of Veterans Affairs (VA)
evaluations contractor past performance on all contracts that exceed $550,000, and shares those evaluations
with other Federal Government contract specialists and procurement officials. The FAR requires that the
contractor be provided an opportunity to comment on past performance evaluations prior to each report
closing. To fulfill this requirement, VA uses online databases located at the Contractor Performance
Assessment Reporting System (CPARS) website; to include the Construction Contractor Appraisal Support
System (CCASS), the Architect-Engineer Contract Administration Support System (ACASS), and the
Federal Awardee Performance & Integrity Information Retrieval System (FAPPIS). This site is maintained by
the Naval Sea Logistics Center. The CPARS database information is shared with the Past Performance
Information Retrieval System (PPIRS) database, which is available to all Federal agencies.

(b) Each contractor whose contract award is estimated to exceed $550,000 is required to register with the CPARS
database at the following web address: http://www.cpars.csd.disa.mil/accessforms/userforms.htm (Corporate
Senior Contractor Representative). Help in registering can be obtained by contacting CPARS Support E-mail
(webptsmh@navy.mil) or by calling (207) 438-1690. Registration should occur no later than thirty days after
contract award, and must be kept current should there be any change to the contractor’s registered
representative.

(c) For contracts with a period of one year or less, the contracting officer will perform a single evaluation when
the contract is complete. For contracts exceeding one year, the contracting officer will evaluate the
contractor’s performance annually. Interim reports will be filed each year until the last year of the contract,
when the final report will be completed. The report shall be assigned in CPARS to the contractor’s designated
representative for comment. The contractor representative will have thirty days to submit any comments and
reassign the report to the VA contracting officer.

(d) Failure to have a current registration with the CPARS database, or to reassign the report to the VA contracting
officer within those thirty days, will result in the Government’s evaluation being placed on file in the database
with a statement that the contractor failed to respond.
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A12. 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:
Name: Mr. James Trimbo

Address: Tahoma National Cemetery
18600 Southeast 240th Street
Kent, WA 98042- 4868

Telephone: (425) 413-9614 or by e-Mail James.Trimbo@va.gov

(End of Provision)
A13. Proposal Submission:
a. Documents required: The proposals shall be submitted to the Contracting Officer by the due date and time as
specified on the SF 1442 at the address as indicated below. The proposals shall be spiral bound into volumes (Volume
I – Technical and Volume II – Cost) with a cover sheet displaying the RFP number, contractor name, and an index of
the sections of each volume. The volumes shall be submitted in response to this solicitation. Volume I shall consist of
the Technical Proposal and Volume II shall consist of the signed SF-1442, Price (continuation price page 5)
acknowledgment of amendments, Representations and Certifications, and bid guarantee. As a courtesy, e-Mail a
copy of the Volume I and II to Derek.Underwood2@va.gov and the subject line should read “TAHOMA
NATIONAL CEMETERY–(insert your company name).”

b. All transmittal envelopes or other packaging shall be clearly marked with the solicitation number, offeror(s) name
and return address.

c. All proposals should be mailed by fastest traceable means (i.e. FedEx, UPS, Airborne Express, etc) to avoid delays
by USPS package irradiation treatment procedure in Washington, DC.

d. The offeror shall submit one (1) sealed original offer (Volumes I & II), and four (4) copies of their technical proposal
(Volume I) to the office of Mr. Derek Underwood, Contracting Officer, Department of Veterans Affairs, Office of
Construction & Facilities Management by the date and time shown on the SF 1442.

Postal Address: Courier (FedEx)/Hand Carried Address:

Department of Veterans Affairs

Office Construction & Facilities Management

810 Vermont Avenue, NW (00CFM3B1)

Washington, DC 20420

Attn: DEREK UNDERWOOD

Department of Veterans Affairs

Office Construction & Facilities Management

425I Street, NW Room 6E.411A (00CFM3B1)

Washington, DC 20001

Attn: DEREK UNDERWOOD

A14. Selection Criteria and weightings:

Proposals will be evaluated and the Government intends to award a single contract to the offeror submitting a
proposal that is determined to be most advantageous to the Government based on best value in accordance FAR
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Part 15; award will be made on the basis of the lowest price technically acceptable offeror (basis on its realism and
acceptability to the Government).

1. Technical factors are all of equal importance and will be evaluated on the basis of
Construction Management, past performance and schedule. To be determined technically acceptable, the offeror
must be technically acceptable in each of the areas identified. Responsibility determination will be made in
accordance with FAR Part 9.1.

2. Technical Evaluation - All technical factors and sub-factors are of equal importance. Technical
proposal will be determined as acceptable or unacceptable.

A. Construction Management: This factor will be evaluated on the basis of personnel experience and
technical/management approach where both of these sub-factors are relatively equal in importance. Concise,
organized submissions that demonstrate a clear project understanding; an effective approach; propose a highly
qualified team whose experience, qualifications, roles and responsibilities are clearly and concisely
documented and consistent with project scope and effectively coordinated with other aspects of the proposal;
and which clearly demonstrate the offeror’s superior capability to perform; with well-thought and effective
phasing, site use, quality control, and safety plans will be rated higher than disjointed, disorganized, and
lengthy proposals with unclear, generic, or ineffective plans and information.

B. Past Performance: This factor will be evaluated on the basis of corporate project experience where
all of these sub-factors are of equal in importance. Offeror’s Corporate Project Experience will be evaluated
on the basis of the answers to a series of questions directed to the references that are to be provided by the
Offeror as part of the Technical Proposal requirement, past performance reported in government databases
(i.e. PPIRS, CPARS, etc.), applicability of corporate experience provided in relation to size and scope
compared to this project. Based upon these sub-factors, the Offeror’s past performance will be ranked using
the following ratings:

Rating

A Acceptable Performance met the contract requirements

U Unacceptable Performance was poor and/or did not satisfy contract

requirements

Note: If a response to any of the questions is Unacceptable, the reference will be

asked to elaborate on the reason for the Unacceptable rating.

The following is the list of questions that shall be asked:
a. How would you rate the offeror’s compliance with the contract requirements?

b. How would you rate the effectiveness of the offeror’s on-site management?

c. How would you rate the offeror’s use of appropriate personnel for contract requirements?

d. How would you rate the offeror’s timeliness in submission of schedule? Reports? Submittals?

e. How would you rate the offeror’s adherence to the construction schedule?

f. How would you rate the offeror’s responsiveness towards safety issues?

g. How would you rate the offeror’s ability to effectively deal with the customer and other
Government personnel?

h. How would you rate the offeror’s cooperativeness in solving problems and negotiating changes?

i. How would you rate the offeror’s abilities to address any financial difficulties (i.e., payment of
subcontractors and/or vendors, labor disputes, etc.)?
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j. How would you rate the offeror’s responsiveness to cure notices, show cause letters, suspension of
payment, or termination notices?

k. As the end user/customer, how would you rate your satisfaction with the end product?

l. How would you rate the offeror’s overall performance on this project?

C. Proposed Schedule: This factor will be evaluated on the basis of how reasonably and realistically it
captures and addresses key elements and project phasing with respect to conditions and requirements.

B. PART II - PROPOSAL REQUIREMENTS

B1. The offeror shall submit one (1) sealed original offer (Volumes I & II), and four (4) copies of their
technical proposal (Volume I) to the office of Mr. Derek Underwood, Senior Contracting Officer, Department of
Veterans Affairs, Office of Construction & Facilities Management by the date and time shown on the SF 1442.

Postal Address: Courier (FedEx)/Hand Carried Address:
Department of Veterans Affairs

Office Construction & Facilities Management

810 Vermont Avenue, NW (00CFM3B1)

Washington, DC 20420

Attn: DEREK UNDERWOOD

Department of Veterans Affairs

Office Construction & Facilities Management

425I Street, NW Room 6E.411A (00CFM3B1)

Washington, DC 20001

Attn: DEREK UNDERWOOD

B2. Technical and Cost sections of the Offers proposals will be evaluated independently. Offeror shall
separately bind each section. Each section must therefore be labeled with the Offeror's organization, business
address, and VA Project Number. Offerors shall affix their names and return addresses on their
envelope/packaging.

a) Volume I TECHNICAL PROPOSAL shall consist of the Technical proposal
b) Volume II COST PROPOSAL shall consist of the signed SF-1442, Price (continuation price page 4)

acknowledgment of amendments, Representations and Certifications and bid guarantee
c) As a courtesy e-mail a copy of the Volume I and II to Derek.Underwood2@va.gov and the subject

line should read “Tahoma National Cemetery – (insert your company name).”

B3. TECHNICAL PROPOSAL REQUIRMENTS
The Technical Proposal will be divided into three sections: (1) Construction Management; (2) Past Performance;
and (3) Proposed Schedule.

1. Construction Management:

The offeror shall set forth its management approach in performing the work that is the subject of this Request for
Proposal.

a. Project Personnel Experience (Specialized experience and technical competence): The Offeror shall
demonstrate the relevant experience of key project personnel through a biographical narrative. At a minimum,
the Offeror shall provide information on their proposed project manager and/or construction manager, and
construction superintendent. Information shall include:

 Name of individual.

 Company employed by.
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 Company position title.

 Years with the company.

 Describe work experience with projects that were cemeteries, golf courses or similar projects and the
company (by name) they worked for when involved in the project.

 An indication of which (if any) projects submitted under Corporate Experience (above) the individual
participated in and what the individuals responsibility was for that project.

 An indication of which other individuals submitted under Project Personnel Experience this individual has
worked with and the project they worked on together, noting if that project has been submitted under
Corporate Experience (above).

 Position that the individual will hold in regard to this contract/project team, description of duties and what
percentage of the individual’s time would be committed to the project during the construction phases.

 Describe job related educational experience including degrees, certificates etc and granting institutions.

b. Technical/Management Approach: The Offeror shall demonstrate the following, relevant to the subject
procurement.

 Project Delivery Philosophy - Include expectation statements concerning elements for Successful
Partnering: Communication, Commitment and Conflict Resolution.

 Quality Assurance/Quality Control Plan

 Project Organizational Chart and Narrative - Include team members submitted under Project Personnel
Experience above. Clearly describe the prime responsible firm and individuals as well as the roles and
responsibilities of individuals proposed as consultants and sub contractors.

 Provide a brief narrative of all consultants and all proposed major subcontractors, including phone
numbers, addresses, name of contacts, years of experience, size and scope of relevant projects, and other
pertinent information as the Offeror sees fit. Demonstrate how the general contractor and subcontractors
meet or exceed the following minimum requirements:

o The offeror shall have at least 3 years experience as a general contractor and at least 3 years
experience building golf courses or similar earthwork projects; include a copy of license as a
general contractor for the offeror.

o Preferably, the landscape contractor and the irrigation contractor are one and the same and have at
least 3 years experience on landscaping projects with at least 50 acres in size;

o The irrigation contractor has at least 3 years irrigation experience and has completed at least 3
projects that exceeded 50 irrigated acres each;

o The earthwork contractor has at least 3 years experience in mass excavation and finish grading;

o The paving contractor has at least 3 years experience in road paving;

o The crypt manufacturer shall have at least 3 years experience in the manufacture the pre-placed

crypts;

o The crypt installing contractor shall have at least 3 years experience in the placement of double
depth or quads under comparable conditions

o The niche manufacturer shall have at least 3 years experience in the manufacture of pre-cast, reinforced
concrete niches;

o The columbarium manufacturer shall have at least 3 years experience in the manufacture of the
pre-cast units;

o The columbarium installing contractor shall have at least 3 years experience in the construction of
columbaria of comparable size, level of detail, and quality of work typical of National Cemeteries.
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 Capability to Perform – The Offeror shall provide the following:

o A statement of their company’s total bonding capacity, current available bonding capacity and
expected available capacity for 2011.

o A statement of their company’s current workload and availability of staff and resources to
adequately manage and execute the project.

o Include project schedules for current and pending projects, as well as the anticipated impact of this
project on those schedules, staffing plans, and resources.

2. Past Performance:
Corporate Project Experience: The Offeror shall demonstrate corporate experience with no less than two

and no more than three projects completed within the last three years of contracts similar in size and scope to
this project. In describing project experience, provide the following information:

 Project title, location, summarized project scope, and contracting method (design-build, design bid
construct, CM at risk etc).

 Project owner and name and telephone number of owner’s contact person.

 Project design Architect and Engineers (consultants if utilized) and name and telephone number of contact
person(s).

 Project Statistics including start and completion dates (original vs. actual); cost (bid vs. final with brief
explanation of what is included in the cost); square footage; foundation type; number of levels; and any
awards (prizes) received.

3. Proposed Schedule:
The Offeror shall submit a proposed project schedule in the format of a time-scaled bar (Gantt) chart. The

schedule’s time frame shall be from Notice to Proceed through Final Acceptance in accordance with the
performance period specified in the SF 1442. The schedule shall be broken down by trade or major division
of work showing start and completion dates. The major work divisions shall be further broken down into
detailed tasks and critical milestones with linkages between tasks. The Offeror shall specify allowances for
bad weather, days of the week and hours of operation during each phase of the work, and the percentage of
contract completion that will be achieved at the end of each month of the contract period based upon the
Offeror’s cost proposal.

END OF SECTION
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GENERAL CONTRACTOR REFERENCE FORM

OFFEROR:____________________________________________________________________

SOLICITATION NO.____________________________________________________________

CONTRACT NO.__________________________ PROJECT NO.________________________

PROJECT TITLE:_______________________________________________________________

LOCATION:___________________________________________________________________

CONTRACTING OFFICER/POC:__________________________________________________

PHONE NO:__________________________________________

EMAIL ADDRESS:_____________________________________

OWNERS PROJECT MANAGER/POC_____________________________________________

PHONE NO:_____________________________________________________________

EMAIL ADDRESS:_______________________________________________________

TYPE OF CONTRACT (Negotiated, Design/Build, Design/Bid/Build)

____________________________________________________________________

AWARD AMOUNT:____________________ FINAL AMOUNT:________________________

ORIGINAL SCHEDULED COMPLETION DATE:____________________________________

ACTUAL COMPLETION DATE:__________________________________________________

OSHA CITATIONS (If Applicable )_________________________________________________

LIST ALL MAJOR SUBCONTRACTORS (With Point of Contact & Phone Numbers)

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

DESCRIPTION OF PROJECT

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________
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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS
TO BIDDERS/OFFERORS (continued)

2.1 52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)

(a) Definitions. As used in this provision-

"Discussions" are negotiations that occur after establishment of the competitive range that may, at the
Contracting Officer’s discretion, result in the offeror being allowed to revise its proposal.

"In writing," "writing," or "written" means any worded or numbered expression that can be read, reproduced,
and later communicated, and includes electronically transmitted and stored information.

"Proposal modification" is a change made to a proposal before the solicitation’s closing date and time, or made
in response to an amendment, or made to correct a mistake at any time before award.

"Proposal revision" is a change to a proposal made after the solicitation closing date, at the request of or as
allowed by a Contracting Officer as the result of negotiations.

"Time," if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will
include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal
holiday, then the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time
specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals.

(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the solicitation, proposals
and modifications to proposals shall be submitted in paper media in sealed envelopes or packages (i) addressed to
the office specified in the solicitation, and (ii) showing the time and date specified for receipt, the solicitation
number, and the name and address of the offeror. Offerors using commercial carriers should ensure that the
proposal is marked on the outermost wrapper with the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this
provision.

(2) The first page of the proposal must show-

(i) The solicitation number;

(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if
available);

(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in
the solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite
each item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons
authorized to negotiate on the offeror’s behalf with the Government in connection with this solicitation; and
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(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall
be accompanied by evidence of that agent’s authority, unless that evidence has been previously furnished to the
issuing office.

(3) Submission, modification, revision, and withdrawal of proposals.

(i) Offerors are responsible for submitting proposals, and any modifications or revisions, so as to reach the
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that
proposal or revision is due.

(ii)(A) Any proposal, modification, or revision received at the Government office designated in the
solicitation after the exact time specified for receipt of offers is "late" and will not be considered unless it is
received before award is made, the Contracting Officer determines that accepting the late offer would not unduly
delay the acquisition; and-

(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was
received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day
prior to the date specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was received at the Government installation
designated for receipt of offers and was under the Government’s control prior to the time set for receipt of offers;
or

(3) It is the only proposal received.

(B) However, a late modification of an otherwise successful proposal that makes its terms more
favorable to the Government, will be considered at any time it is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the
time/date stamp of that installation on the proposal wrapper, other documentary evidence of receipt maintained by
the installation, or oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals
cannot be received at the office designated for receipt of proposals by the exact time specified in the solicitation,
and urgent Government requirements preclude amendment of the solicitation, the time specified for receipt of
proposals will be deemed to be extended to the same time of day specified in the solicitation on the first work day
on which normal Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in
response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals,
proposals may be withdrawn via facsimile received at any time before award, subject to the conditions specified
in the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an
authorized representative, if the identity of the person requesting withdrawal is established and the person signs a
receipt for the proposal before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or
combination of items.
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(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by
the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency
Offers, is included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and
time, and may submit modifications in response to an amendment, or to correct a mistake at any time before
award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice
by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days
specified on the solicitation cover sheet (unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-

(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated,
used, or disclosed-in whole or in part-for any purpose other than to evaluate this proposal. If, however, a contract
is awarded to this offeror as a result of-or in connection with- the submission of this data, the Government shall
have the right to duplicate, use, or disclose the data to the extent provided in the resulting contract. This restriction
does not limit the Government's right to use information contained in this data if it is obtained from another source
without restriction. The data subject to this restriction are contained in sheets [insert numbers or other
identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend:

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

(f) Contract award.

(1) The Government intends to award a contract or contracts resulting from this solicitation to the
responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors
and subfactors in the solicitation.

(2) The Government may reject any or all proposals if such action is in the Government’s interest.

(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors
(except clarifications as described in FAR 15.306(a)). Therefore, the offeror’s initial proposal should contain the
offeror’s best terms from a cost or price and technical standpoint. The Government reserves the right to conduct
discussions if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines
that the number of proposals that would otherwise be in the competitive range exceeds the number at which an
efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the
competitive range to the greatest number that will permit an efficient competition among the most highly rated
proposals.
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(5) The Government reserves the right to make an award on any item for a quantity less than the quantity
offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional
administrative costs, it is in the Government’s best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially
unbalanced between line items or subline items. Unbalanced pricing exists when, despite an acceptable total
evaluated price, the price of one or more contract line items is significantly overstated or understated as indicated
by the application of cost or price analysis techniques. A proposal may be rejected if the Contracting Officer
determines that the lack of balance poses an unacceptable risk to the Government.

(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority
in evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror
within the time specified in the proposal shall result in a binding contract without further action by either party.

(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following
information, if applicable:

(i) The agency’s evaluation of the significant weak or deficient factors in the debriefed offeror’s offer.

(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and
past performance information on the debriefed offeror.

(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source
selection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful
offeror.

(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether
source-selection procedures set forth in the solicitation, applicable regulations, and other applicable authorities
were followed by the agency.

(End of Provision)

2.2 52.236-28 PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)

(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and
(2) manually signed. The person signing a proposal must initial each erasure or change appearing on any proposal
form.
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(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases,
including--

(1) Lump sum price;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.

(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal
being rejected without further consideration. If a proposal on all items is not required, offerors should insert the
words "no proposal'' in the space provided for any item on which no price is submitted.

(d) Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of Provision)

2.3 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Firm Fixed Price contract resulting from this solicitation.

(End of Provision)

2.4 52.222-5 DAVIS-BACON ACT--SECONDARY SITE OF THE WORK (JUL 2005)

(a)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary site of
the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of this solicitation.

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, the
offeror shall request a determination from the Contracting Officer.

(b)(1) If the wage determination provided by the Government for work at the primary site of the work is not
applicable to the secondary site of the work, the offeror shall request a wage determination from the Contracting
Officer.

(2) The due date for receipt of offers will not be extended as a result of an offeror's request for a wage
determination for a secondary site of the work.

(End of Provision)

2.5 52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's
aggregate workforce in each trade on all construction work in the covered area, are as follows:
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____________________________________________________________________
Goals for minority participation | Goals for female participation
for each trade | for each trade
________________________________ | __________________________________

|
7.2 % | 6.9 %

________________________________ | __________________________________

These goals are applicable to all the Contractor's construction work performed in the covered area. If the
Contractor performs construction work in a geographical area located outside of the covered area, the Contractor
shall apply the goals established for the geographical area where the work is actually performed. Goals are
published periodically in the Federal Register in notice form, and these notices may be obtained from any Office
of Federal Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4
shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action
obligations required by the clause entitled "Affirmative Action Compliance Requirements for Construction," and
(3) its efforts to meet the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's
goals shall be a violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4.
Compliance with the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this
solicitation. The notification shall list the--

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is
City of Bourne
County of Barnstable
State of Massachusetts

(End of Provision)

2.6 52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.
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(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good
and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's
check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United
States. The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as
soon as practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual
documents and bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as
accepted.-

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000.00, whichever is less.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of
the forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.

(End of Provision)

2.7 52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of
receipt from: DEREK UNDERWOOD

Senior Contracting Officer

Hand-Carried Address:

Department of Veterans Affairs
Office of Construction and
Facilities Management (00CFM3B1)
425 I Street, NW Room 6E.411A
Washington, DC 20001

Mailing Address:

Department of Veterans Affairs
Office of Construction and
Facilities Management (00CFM3B1)
810 Vermont Avenue, NW
Washington , DC 20420

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest
with the GAO.

(End of Provision)
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2.8 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) ALTERNATE I (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions
Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors
or quoters are urged and expected to inspect the site where the work will be performed.

(b) An organized site visit has been scheduled for-

Thursday, November 3, 2011, at 9:00AM Pacific Standard Time

(c) Participants will meet at-

Tahoma National Cemetery, 18600 SE 240th Street, Kent, Washington

(End of Provision)

2.9 VAAR 804.1102 VENDOR INFORMATION PAGES (VIP) DATABASE

Prior to January 1, 2012, all VOSBs and SDVOSBs must be listed in the VIP database, available at
http://www.VetBiz.gov, and also must be registered in the Central Contractor Registration (CCR) (see 48 CFR
subpart 4.11) to receive contract awards under VA’s Veteran-owned Small Business prime contracting and
subcontracting opportunities program. After December 31, 2011, all VOSBs, including SDVOSBs, must be
listed as verified in the VIP database, and also must be registered in the CCR to be eligible to participate in order
to receive new contract awards under this program.

(End of Provision)

2.10 VAAR 852.228-72 ASSISTING SERVICE-DISABLED VETERAN-OWNED AND
VETERAN-OWNED SMALL BUSINESSES IN OBTAINING BONDS (DEC 2009)

Prime contractors are encouraged to assist service-disabled veteran-owned and veteran-owned small business
potential subcontractors in obtaining bonding, when required. Mentor firms are encouraged to assist protégé firms
under VA's Mentor-Protégé Program in obtaining acceptable bid, payment, and performance bonds, when
required, as a prime contractor under a solicitation or contract and in obtaining any required bonds under
subcontracts.

(End of Provision)

2.11 VAAR 852.233-70 PROTEST CONTENT/ALTERNATIVE DISPUTE RESOLUTION (JAN
2008)

(a) Any protest filed by an interested party shall:

(1) Include the name, address, fax number, and telephone number of the protester;

(2) Identify the solicitation and/or contract number;

(3) Include an original signed by the protester or the protester's representative and at least one copy;

(4) Set forth a detailed statement of the legal and factual grounds of the protest, including a description of
resulting prejudice to the protester, and provide copies of relevant documents;
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(5) Specifically request a ruling of the individual upon whom the protest is served;

(6) State the form of relief requested; and

(7) Provide all information establishing the timeliness of the protest.

(b) Failure to comply with the above may result in dismissal of the protest without further consideration.

(c) Bidders/offerors and contracting officers are encouraged to use alternative dispute resolution (ADR)
procedures to resolve protests at any stage in the protest process. If ADR is used, the Department of Veterans
Affairs will not furnish any documentation in an ADR proceeding beyond what is allowed by the Federal
Acquisition Regulation.

(End of Provision)

2.12 VAAR 852.233-71 ALTERNATE PROTEST PROCEDURE (JAN 1998)

As an alternative to filing a protest with the contracting officer, an interested party may file a protest with the
Deputy Assistant Secretary for Acquisition and Materiel Management, Acquisition Administration Team,
Department of Veterans Affairs, 810 Vermont Avenue, NW., Washington, DC 20420, or for solicitations issued
by the Office of Construction and Facilities Management, the Director, Office of Construction and Facilities
Management, 810 Vermont Avenue, NW., Washington, DC 20420. The protest will not be considered if the
interested party has a protest on the same or similar issues pending with the contracting officer.

(End of Provision)

PLEASE NOTE: The correct mailing information for filing alternate protests is as follows:

Deputy Assistant Secretary for Acquisition and Logistics,
Risk Management Team, Department of Veterans Affairs
810 Vermont Avenue, N.W.
Washington, DC 20420

Or for solicitations issued by the Office of Construction and Facilities Management:

Director, Office of Construction and Facilities Management
811 Vermont Avenue, N.W.
Washington, DC 20420

2.13 VAAR 852.270-1 REPRESENTATIVES OF CONTRACTING OFFICERS (JAN 2008)

The contracting officer reserves the right to designate representatives to act for him/her in furnishing technical
guidance and advice or generally monitor the work to be performed under this contract. Such designation will be
in writing and will define the scope and limitation of the designee's authority. A copy of the designation shall be
furnished to the contractor.

(End of Provision)
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2.14 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full text available. The
offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and
submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may
identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer.
Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):

http://www.acquisition.gov/far/index.html
http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm

(End of Provision)

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE JAN 2004
ACQUISITION

52.236-28 PREPARATION OF PROPOSALS--CONSTRUCTION OCT 1997
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REPRESENTATIONS AND CERTIFICATIONS

3.1 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAY 2011)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
237990.

(2) The small business size standard is $33.5 Million.

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which it
did not itself manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual representations
and certifications in the solicitation. The offeror shall indicate which option applies by checking
one of the following boxes:

[ ] (i) Paragraph (d) applies.
[ ] (ii) Paragraph (d) does not apply and the offeror has completed the individual

representations and certifications in the solicitation.

(c)(1) The following representations or certifications in ORCA are applicable to this solicitation
as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless--

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. This provision applies to solicitations expected to exceed $150,000.
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(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not
include the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that--

(A) Are not set aside for small business concerns;

(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic
Corporations--Representation. This provision applies to solicitations using funds appropriated in
fiscal years 2008, 2009, or 2010.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the
place of performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This
provision applies to solicitations when the contract will be performed in the United States or its
outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD,
NASA, and the Coast Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or
the Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by
sealed bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations,
other than those for construction, when the solicitation includes the clause at 52.222-26, Equal
Opportunity.
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(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This
provision applies to solicitations when it is anticipated the contract award will exceed the
simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that
require the delivery or specify the use of USDA-designated items; or include the clause at
52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction
Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that
are for, or specify the use of, EPA-designated items.

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate.
(Basic, Alternate I, and Alternate II) This provision applies to solicitations containing the clause at
52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with
its Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision with
its Alternate II applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in
Sudan--Certification. This provision applies to all solicitations.

(xx) 52.225-25, Prohibition on Engaging in Sanctioned Activities Relating to
Iran--Certification. This provision applies to all solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to--

(A) Solicitations for research, studies, supplies, or services of the type normally acquired
from higher educational institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause
at 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns.

(2) The following certifications are applicable as indicated by the Contracting Officer:
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[](i) 52.219-22, Small Disadvantaged Business Status.

[](A) Basic.

[](B) Alternate I.

[](ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End
Products.

[](iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.

[](iv) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for
Certain Services--Certification.

[](v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content
for EPA-Designated Products (Alternate I only).

[](vi) 52.227-6, Royalty Information.

[](A) Basic.

[](B) Alternate I.

[](vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer
Software.

(d) The offeror has completed the annual representations and certifications electronically via
the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov.
After reviewing the ORCA database information, the offeror verifies by submission of the offer
that the representations and certifications currently posted electronically that apply to this
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the
last 12 months, are current, accurate, complete, and applicable to this solicitation (including the
business size standard applicable to the NAICS code referenced for this solicitation), as of the date
of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the
changes identified below [offeror to insert changes, identifying change by clause number, title,
date]. These amended representation(s) and/or certification(s) are also incorporated in this offer
and are current, accurate, and complete as of the date of this offer.

------------------------------------------------------------------------
FAR Clause # Title Date Change
------------------------------------------------------------------------
------ ---------- ------ ------
------------------------------------------------------------------------
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Any changes provided by the offeror are applicable to this solicitation only, and do not result
in an update to the representations and certifications posted on ORCA.

(End of Provision)

3.2 52.209-7 INFORMATION REGARDING RESPONSIBILITY
MATTERS (JAN 2011)

(a) Definitions. As used in this provision--

"Administrative proceeding" means a non-judicial process that is adjudicatory in nature in
order to make a determination of fault or liability (e.g., Securities and Exchange Commission
Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed
Services Board of Contract Appeals Proceedings). This includes administrative proceedings at the
Federal and State level but only in connection with performance of a Federal contract or grant. It
does not include agency actions such as contract audits, site visits, corrective plans, or inspection
of deliverables.

"Federal contracts and grants with total value greater than $10,000,000" means--

(1) The total value of all current, active contracts and grants, including all priced options; and

(2) The total value of all current, active orders including all priced options under
indefinite-delivery, indefinite-quantity, 8(a), or requirements contracts (including task and
delivery and multiple-award Schedules).

"Principal" means an officer, director, owner, partner, or a person having primary management
or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head
of a division or business segment; and similar positions).

(b) The offeror [ ] has [ ] does not have current active Federal contracts and grants with total
value greater than $10,000,000.

(c) If the offeror checked "has" in paragraph (b) of this provision, the offeror represents, by
submission of this offer, that the information it has entered in the Federal Awardee Performance
and Integrity Information System (FAPIIS) is current, accurate, and complete as of the date of
submission of this offer with regard to the following information:

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years,
in connection with the award to or performance by the offeror of a Federal contract or grant, been
the subject of a proceeding, at the Federal or State level that resulted in any of the following
dispositions:

(i) In a criminal proceeding, a conviction.
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(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a
monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more.

(iii) In an administrative proceeding, a finding of fault and liability that results in--

(A) The payment of a monetary fine or penalty of $5,000 or more; or

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent
or compromise with an acknowledgment of fault by the Contractor if the proceeding could have
led to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this
provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in
(c)(1) of this provision, whether the offeror has provided the requested information with regard to
each occurrence.

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this
provision in FAPIIS as required through maintaining an active registration in the Central
Contractor Registration database at http://www.ccr.gov (see 52.204-7).

(End of Provision)

PROVISION FOR ACTS OF MISREPRESENTATION

3.3 VAAR 809.406-2 CAUSE FOR DEBARMENT

(a) Misrepresentation of VOSB or SDVOSB eligibility may result in action taken by VA
officials to debar the business concern for a period not to exceed 5 years from contracting with VA
as a prime contractor or a subcontractor.

(b) Any deliberate violation of the limitation on subcontracting clause requirements for
acquisitions under subpart 819.70 may result in action taken by VA officials to debar any
service-disabled veteran-owned, veteran-owned small business concern or any large business
concern involved in such action.

(End of Provision)
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GENERAL CONDITIONS

Organizational Substitution (Construction)

(a) All requests of the contractor to substitute any key personnel, subcontractor, or consultant that
was included in its proposal at the time of award shall be made in writing to the contracting officer
in accordance with paragraph (b) below.

(b) The contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the contracting officer. Proposed substitutions shall have comparable
qualifications, as determined by the contracting officer, to those of the individuals or firms being
replaced. It is within the sole discretion of the contracting officer to approve or deny a proposed
substitution.

(c) The contractor shall not make any substitutions before it receives written consent from the
contracting officer approving the substitution. The contract price will not be adjusted for any
substitution made pursuant to this clause.

Limitations on Subcontracting – Monitoring and Compliance
This solicitation includes FAR 52.219-14, Limitations on Subcontracting. Accordingly, any
contract resulting from this solicitation will include the clause:

The contractor is advised in performing contract administration functions, the CO may use the
services of a support contractor(s) retained by VA to assist in assessing the contractor’s
compliance with the limitations on subcontracting or percentage of work performance
requirements specified in the clause. To that end, the support contractor(s) may require access to
contractor’s offices where the contractor’s business records or other proprietary data are retained
and to review such business records regarding the contractor’s compliance with this requirement.
All support contractors conducting this review on behalf of VA will be required to sign an
“Information Protection and Non-Disclosure and Disclosure of Conflicts of Interest Agreement”
to ensure the contractor’s business records or other proprietary data reviewed or obtained in the
course of assisting the CO in assessing the contractor for compliance are protected to ensure
information or data is not improperly disclosed or other impropriety occurs. Furthermore, if VA
determines any services the support contractor(s) will perform in assessing compliance are
advisory and assistance services as defined in FAR 2.101, Definitions, the support contractor(s)
must also enter into an agreement with the contractor to protect proprietary information as required
by FAR 9.505-4, Obtaining access to proprietary information, paragraph (b). The contractor is
required to cooperate fully and make available any records as may be required to enable the CO to
assess the contractor’s compliance with the limitations on subcontracting or percentage of work
performance requirement.
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4.1 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (JUL 2010)

(a) Definitions. As used in this clause:

"Executive" means officers, managing partners, or any other employees in management
positions.

"First-tier subcontract" means a subcontract awarded directly by a Contractor to furnish
supplies or services (including construction) for performance of a prime contract, but excludes
supplier agreements with vendors, such as long-term arrangements for materials or supplies that
would normally be applied to a Contractor's general and administrative expenses or indirect cost.

"Total compensation" means the cash and noncash dollar value earned by the executive during
the Contractor's preceding fiscal year and includes the following (for more information see 17
CFR 229.402(c)(2)):

(1) Salary and bonus.

(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount
recognized for financial statement reporting purposes with respect to the fiscal year in accordance
with the Statement of Financial Accounting Standards No. 123 (Revised 2004) (FAS 123R),
Shared Based Payments.

(3) Earnings for services under non-equity incentive plans. This does not include group life,
health, hospitalization or medical reimbursement plans that do not discriminate in favor of
executives, and are available generally to all salaried employees.

(4) Change in pension value. This is the change in present value of defined benefit and
actuarial pension plans.

(5) Above-market earnings on deferred compensation which is not tax-qualified.

(6) Other compensation, if the aggregate value of all such other compensation (e.g.,
severance, termination payments, value of life insurance paid on behalf of the employee,
perquisites or property) for the executive exceeds $10,000.

(b) Section 2(d)(2) of the Federal Funding Accountability and Transparency Act of 2006 (Pub.
L. 109-282), as amended by section 6202 of the Government Funding Transparency Act of 2008
(Pub. L. 110-252), requires the Contractor to report information on subcontract awards. The law
requires all reported information be made public, therefore, the Contractor is responsible for
notifying its subcontractors that the required information will be made public.

(c)(1) Unless otherwise directed by the contracting officer, by the end of the month following
the month of award of a first-tier subcontract with a value of $25,000 or more, (and any
modifications to these subcontracts that change previously reported data), the Contractor shall
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report the following information at http://www.fsrs.gov for each first-tier subcontract. (The
Contractor shall follow the instructions at http://www.fsrs.gov to report the data.)

(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the
subcontractor's parent company, if the subcontractor has a parent company.

(ii) Name of the subcontractor.

(iii) Amount of the subcontract award.

(iv) Date of the subcontract award.

(v) A description of the products or services (including construction) being provided under
the subcontract, including the overall purpose and expected outcomes or results of the subcontract.

(vi) Subcontract number (the subcontract number assigned by the Contractor).

(vii) Subcontractor's physical address including street address, city, state, and country. Also
include the nine-digit zip code and congressional district.

(viii) Subcontractor's primary performance location including street address, city, state, and
country. Also include the nine-digit zip code and congressional district.

(ix) The prime contract number, and order number if applicable.

(x) Awarding agency name and code.

(xi) Funding agency name and code.

(xii) Government contracting office code.

(xiii) Treasury account symbol (TAS) as reported in FPDS.

(xiv) The applicable North American Industry Classification System code (NAICS).

(2) By the end of the month following the month of a contract award, and annually thereafter,
the Contractor shall report the names and total compensation of each of the five most highly
compensated executives for the Contractor's preceding completed fiscal year at
http://www.ccr.gov, if--

(i) In the Contractor's preceding fiscal year, the Contractor received--

(A) 80 percent or more of its annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and
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(B) $25,000,000 or more in annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and

(ii) The public does not have access to information about the compensation of the
executives through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange
Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986. (To
determine if the public has access to the compensation information, see the U.S. Security and
Exchange Commission total compensation filings at http://www.sec.gov/answers/execomp.htm.)

(3) Unless otherwise directed by the contracting officer, by the end of the month following
the month of a first-tier subcontract with a value of $25,000 or more, and annually thereafter, the
Contractor shall report the names and total compensation of each of the five most highly
compensated executives for each first-tier subcontractor for the subcontractor's preceding
completed fiscal year at http://www.fsrs.gov, if--

(i) In the subcontractor's preceding fiscal year, the subcontractor received--

(A) 80 percent or more of its annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and

(B) $25,000,000 or more in annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and

(ii) The public does not have access to information about the compensation of the
executives through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange
Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986. (To
determine if the public has access to the compensation information, see the U.S. Security and
Exchange Commission total compensation filings at http://www.sec.gov/answers/execomp.htm.)

(d)(1) If the Contractor in the previous tax year had gross income, from all sources, under
$300,000, the Contractor is exempt from the requirement to report subcontractor awards.

(2) If a subcontractor in the previous tax year had gross income from all sources under
$300,000, the Contractor does not need to report awards to that subcontractor.

(e) Phase-in of reporting of subcontracts of $25,000 or more.

(1) Until September 30, 2010, any newly awarded subcontract must be reported if the prime
contract award amount was $20,000,000 or more.

(2) From October 1, 2010, until February 28, 2011, any newly awarded subcontract must be
reported if the prime contract award amount was $550,000 or more.

(3) Starting March 1, 2011, any newly awarded subcontract must be reported if the prime
contract award amount was $25,000 or more.

(End of Clause)
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4.2 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (JAN 2011) ALTERNATE I (JAN 2011)

(a)(1) The Contractor shall update the information in the Federal Awardee Performance and
Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of the contract,
by posting the required information in the Central Contractor Registration database at
http://www.ccr.gov.

(2) At the first semi-annual update on or after April 15, 2011, the Contractor shall post again
any required information that the Contractor posted prior to April 15, 2011.

(b)(1) The Contractor will receive notification when the Government posts new information to
the Contractor's record.

(2) The Contractor will have an opportunity to post comments regarding information that has
been posted by the Government. The comments will be retained as long as the associated
information is retained, i.e., for a total period of 6 years. Contractor comments will remain a part of
the record unless the Contractor revises them.

(3)(i) Public requests for system information posted prior to April 15, 2011, will be handled
under Freedom of Information Act procedures, including, where appropriate, procedures
promulgated under E.O. 12600.

(ii) As required by section 3010 of Public Law 111-212, all information posted in FAPIIS
on or after April 15, 2011, except past performance reviews, will be publicly available.

(End of Clause)

4.3 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF
WORK (APR 1984) ALTERNATE I (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10
calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work
diligently, and (c) complete the entire work ready for use not later than *660 calendar days after
receiving notice to proceed. The time stated for completion shall include final cleanup of the
premises.

The completion date is based on the assumption that the successful offeror will receive the
notice to proceed by date TBD. The completion date will be extended by the number of calendar
days after the above date that the Contractor receives the notice to proceed, except to the extent
that the delay in issuance of the notice to proceed results from the failure of the Contractor to
execute the contract and give the required performance and payment bonds within the time
specified in the offer.

(End of Clause)
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4.4 52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEPT 2000)

(a) If the Contractor fails to complete each separate part or stage of the work within the time
specified in the contract for that part or stage, or any extension, the Contractor shall pay to the
Government as liquidated damages the following amounts:

LIQUIDATED DAMAGES
PART OR STAGE OF THE WORK FOR EACH DAY OF

DELAY

All work must be completed within 730 calendar
days from the notice to proceed. $1,000.00

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to excess
costs of repurchase under the Termination clause.

(End of Clause)

4.5 52.211-13 TIME EXTENSIONS (SEPT 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes
cause delay in the completion of the various elements of construction. The change order granting
the time extension may provide that the contract completion date will be extended only for those
specific elements related to the changed work and that the remaining contract completion dates for
all other portions of the work will not be altered. The change order also may provide an equitable
readjustment of liquidated damages under the new completion schedule.

(End of Clause)

4.6 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is
certain to occur, that could result in changes in the valuation of its capitalized assets in the
accounting records, the Contractor shall notify the Administrative Contracting Officer (ACO)
within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership.

(b) The Contractor shall--
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(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and after
each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the
asset records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this
contract that meet the applicability requirement of FAR 15.408(k).

(End of Clause)

4.7 52.215-20 REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND
DATA OTHER THAN CERTIFIED COST OR PRICING DATA (OCT 2010)

(a) Exceptions from certified cost or pricing data. (1) In lieu of submitting certified cost or
pricing data, offerors may submit a written request for exception by submitting the information
described in the following subparagraphs. The Contracting Officer may require additional
supporting information, but only to the extent necessary to determine whether an exception should
be granted, and whether the price is fair and reasonable.

(i) Identification of the law or regulation establishing the price offered. If the price is
controlled under law by periodic rulings, reviews, or similar actions of a governmental body,
attach a copy of the controlling document, unless it was previously submitted to the contracting
office.

(ii) Commercial item exception. For a commercial item exception, the offeror shall submit,
at a minimum, information on prices at which the same item or similar items have previously been
sold in the commercial market that is adequate for evaluating the reasonableness of the price for
this acquisition. Such information may include--

(A) For catalog items, a copy of or identification of the catalog and its date, or the
appropriate pages for the offered items, or a statement that the catalog is on file in the buying office
to which the proposal is being submitted. Provide a copy or describe current discount policies and
price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or
reseller. Also explain the basis of each offered price and its relationship to the established catalog
price, including how the proposed price relates to the price of recent sales in quantities similar to
the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or
other basis for market price, the base amount, and applicable discounts. In addition, describe the
nature of the market;



VA-101-11-RP-0182

40

(C) For items included on an active Federal Supply Service Multiple Award Schedule
contract, proof that an exception has been granted for the schedule item.

(2) The offeror grants the Contracting Officer or an authorized representative the right to
examine, at any time before award, books, records, documents, or other directly pertinent records
to verify any request for an exception under this provision, and the reasonableness of price. For
items priced using catalog or market prices, or law or regulation, access does not extend to cost or
profit information or other data relevant solely to the offeror's determination of the prices to be
offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the offeror is not granted an exception
from the requirement to submit certified cost or pricing data, the following applies:

(1) The offeror shall prepare and submit certified cost or pricing data, data other than certified
cost or pricing data, and supporting attachments in accordance with the instructions contained in
Table 15-2 of FAR 15.408, which is incorporated by reference with the same force and effect as
though it were inserted here in full text. The instructions in Table 15-2 are incorporated as a
mandatory format to be used in this contract, unless the Contracting Officer and the Contractor
agree to a different format and change this clause to use Alternate I.

(2) As soon as practicable after agreement on price, but before contract award (except for
unpriced actions such as letter contracts), the offeror shall submit a Certificate of Current Cost or
Pricing Data, as prescribed by FAR 15.406-2.

(End of Provision)

4.8 52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)

(a) This clause does not apply to the unrestricted portion of a partial set-aside.
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in
performance of the contract in the case of a contract for—
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred
for personnel shall be expended for employees of the concern.
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall
perform work for at least 50 percent of the cost of manufacturing the supplies, not including the
cost of materials.
(3) General construction. The concern will perform at least 15 percent of the cost of the contract,
not including the cost of materials, with its own employees.
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the
cost of the contract, not including the cost of materials, with its own employees.

(End of Provision)
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4.9 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM
REREPRESENTATION (APR 2009)

(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five years in duration, including options.
However, the term does not include contracts that exceed five years in duration because the period
of performance has been extended for a cumulative period not to exceed six months under the
clause at 52.217-8, Option to Extend Services, or other appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned
and operated, not dominant in the field of operation in which it is bidding on Government
contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size
standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation"
when it does not exercise a controlling or major influence on a national basis in a kind of business
activity in which a number of business concerns are primarily engaged. In determining whether
dominance exists, consideration shall be given to all appropriate factors, including volume of
business, number of employees, financial resources, competitive status or position, ownership or
control of materials, processes, patents, license agreements, facilities, sales territory, and nature of
business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this
contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause or,
if applicable, paragraph (g) of this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after
modification of the contract to include this clause, if the novation agreement was executed prior to
inclusion of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30
days after modification of the contract to include this clause, if the merger or acquisition occurred
prior to inclusion of this clause in the contract.

(3) For long-term contracts-

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any
option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect
at the time of this rerepresentation that corresponds to the North American Industry Classification
System (NAICS) code assigned to this contract. The small business size standard corresponding to
this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.
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(d) The small business size standard for a Contractor providing a product which it does not
manufacture itself, for a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the
rerepresentation required by paragraph (b) of this clause by validating or updating all its
representations in the Online Representations and Certifications Application and its data in the
Central Contractor Registration, as necessary, to ensure that they reflect the Contractor's current
status. The Contractor shall notify the contracting office in writing within the timeframes specified
in paragraph (b) of this clause that the data have been validated or updated, and provide the date of
the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of
this contract, the Contractor may, but is not required to, take the actions required by paragraphs (e)
or (g) of this clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have
a representation in ORCA for the NAICS code applicable to this contract, the Contractor is
required to complete the following rerepresentation and submit it to the contracting office, along
with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code
237990 assigned to contract number .

[Contractor to sign and date and insert authorized signer's name and title].

(End of Clause)

4.10 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL
LABOR RELATIONS ACT (DEC 2010)

(a) During the term of this contract, the Contractor shall post an employee notice, of such size
and in such form, and containing such content as prescribed by the Secretary of Labor, in
conspicuous places in and about its plants and offices where employees covered by the National
Labor Relations Act engage in activities relating to the performance of the contract, including all
places where notices to employees are customarily posted both physically and electronically, in
the languages employees speak, in accordance with 29 CFR 471.2(d) and (f).

(1) Physical posting of the employee notice shall be in conspicuous places in and about the
Contractor's plants and offices so that the notice is prominent and readily seen by employees who
are covered by the National Labor Relations Act and engage in activities related to the
performance of the contract.

(2) If the Contractor customarily posts notices to employees electronically, then the
Contractor shall also post the required notice electronically by displaying prominently, on any
Web site that is maintained by the Contractor and is customarily used for notices to employees
about terms and conditions of employment, a link to the Department of Labor's Web site that
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contains the full text of the poster. The link to the Department's Web site, as referenced in (b)(3) of
this section, must read, "Important Notice about Employee Rights to Organize and Bargain
Collectively with Their Employers."

(b) This required employee notice, printed by the Department of Labor, may be-

(1) Obtained from the Division of Interpretations and Standards, Office of
Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW., Room
N-5609, Washington, DC 20210, (202) 693-0123, or from any field office of the Office of
Labor-Management Standards or Office of Federal Contract Compliance Programs;

(2) Provided by the Federal contracting agency if requested;

(3) Downloaded from the Office of Labor-Management Standards Web site at
http://www.dol.gov/olms/regs/compliance/EO13496.htm; or

(4) Reproduced and used as exact duplicate copies of the Department of Labor's official
poster.

(c) The required text of the employee notice referred to in this clause is located at Appendix A,
Subpart A, 29 CFR Part 471.

(d) The Contractor shall comply with all provisions of the employee notice and related rules,
regulations, and orders of the Secretary of Labor.

(e) In the event that the Contractor does not comply with the requirements set forth in
paragraphs (a) through (d) of this clause, this contract may be terminated or suspended in whole or
in part, and the Contractor may be suspended or debarred in accordance with 29 CFR 471.14 and
subpart 9.4. Such other sanctions or remedies may be imposed as are provided by 29 CFR part 471,
which implements Executive Order 13496 or as otherwise provided by law.

(f) Subcontracts.

(1) The Contractor shall include the substance of this clause, including this paragraph (f), in
every subcontract that exceeds $10,000 and will be performed wholly or partially in the United
States, unless exempted by the rules, regulations, or orders of the Secretary of Labor issued
pursuant to section 3 of Executive Order 13496 of January 30, 2009, so that such provisions will be
binding upon each subcontractor.

(2) The Contractor shall not procure supplies or services in a way designed to avoid the
applicability of Executive Order 13496 or this clause.

(3) The Contractor shall take such action with respect to any such subcontract as may be
directed by the Secretary of Labor as a means of enforcing such provisions, including the
imposition of sanctions for noncompliance.
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(4) However, if the Contractor becomes involved in litigation with a subcontractor, or is
threatened with such involvement, as a result of such direction, the Contractor may request the
United States, through the Secretary of Labor, to enter into such litigation to protect the interests of
the United States.

(End of Clause)

4.11 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (JAN 2009)

(a) Definitions. As used in this clause--

"Commercially available off-the-shelf (COTS) item"--

(1) Means any item of supply that is--

(i) A commercial item (as defined in paragraph (1) of the definition at 2.101);

(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, without modification, in the same form in which it is sold
in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984
(46U.S.C. App. 1702), such as agricultural products and petroleum products. Per 46 CFR
525.1(c)(2), "bulk cargo" means cargo that is loaded and carried in bulk onboard ship without
mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded
into intermodal equipment, except LASH or Seabee barges, is subject to mark and count and,
therefore, ceases to be bulk cargo.

"Employee assigned to the contract" means an employee who was hired after November 6,
1986, who is directly performing work, in the United States, under a contract that is required to
include the clause prescribed at 22.1803. An employee is not considered to be directly performing
work under a contract if the employee--

(1) Normally performs support work, such as indirect or overhead functions; and

(2) Does not perform any substantial duties applicable to the contract.

"Subcontract" means any contract, as defined in 2.101, entered into by a subcontractor to
furnish supplies or services for performance of a prime contract or a subcontract. It includes but is
not limited to purchase orders, and changes and modifications to purchase orders.

"Subcontractor" means any supplier, distributor, vendor, or firm that furnishes supplies or
services to or for a prime Contractor or another subcontractor.
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"United States", as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of
Columbia, Puerto Rico, Guam, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract
award, the Contractor shall--

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days
of contract award;

(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify
program, begin to use E-Verify to initiate verification of employment eligibility of all new hires
of the Contractor, who are working in the United States, whether or not assigned to the contract,
within 3 business days after the date of hire (but see paragraph (b)(3) of this section); and

(iii) Verify employees assigned to the contract. For each employee assigned to the
contract, initiate verification within 90 calendar days after date of enrollment or within 30 calendar
days of the employee's assignment to the contract, whichever date is later (but see paragraph (b)(4)
of this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award,
the Contractor shall use E-Verify to initiate verification of employment eligibility of--

(i) All new employees.

(A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all
new hires of the Contractor, who are working in the United States, whether or not assigned to the
contract, within 3 business days after the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a
Federal Contractor in E-Verify, the Contractor shall initiate verification of all new hires of the
Contractor, who are working in the United States, whether or not assigned to the contract, within 3
business days after the date of hire (but see paragraph (b)(3) of this section); or

(ii) Employees assigned to the contract. For each employee assigned to the contract, the
Contractor shall initiate verification within 90 calendar days after date of contract award or within
30 days after assignment to the contract, whichever date is later (but see paragraph (b)(4) of this
section).

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a
State or local government or the government of a Federally recognized Indian tribe; or a surety
performing under a takeover agreement entered into with a Federal agency pursuant to a
performance bond, the Contractor may choose to verify only employees assigned to the contract,
whether existing employees or new hires. The Contractor shall follow the applicable verification
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requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of new
employees applies only to new employees assigned to the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to
verify all existing employees hired after November 6, 1986, rather than just those employees
assigned to the contract. The Contractor shall initiate verification for each existing employee
working in the United States who was hired after November 6, 1986, within 180 calendar days of--

(i) Enrollment in the E-Verify program; or

(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option,
using the contact information provided in the E-Verify program Memorandum of Understanding
(MOU).

(5) The Contractor shall comply, for the period of performance of this contract, with the
requirements of the E-Verify program MOU.

(i) The Department of Homeland Security (DHS) or the Social Security Administration
(SSA) may terminate the Contractor's MOU and deny access to the E-Verify system in accordance
with the terms of the MOU. In such case, the Contractor will be referred to a suspension or
debarment official.

(ii) During the period between termination of the MOU and a decision by the suspension or
debarment official whether to suspend or debar, the Contractor is excused from its obligations
under paragraph (b) of this clause. If the suspension or debarment official determines not to
suspend or debar the Contractor, then the Contractor must reenroll in E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained
via the Internet at the Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previously verified. The Contractor is not required by this clause to perform
additional employment verification using E-Verify for any employee--

(1) Whose employment eligibility was previously verified by the Contractor through the
E-Verify program;

(2) Who has been granted and holds an active U.S. Government security clearance for access
to confidential, secret, or top secret information in accordance with the National Industrial
Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials
pursuant to Homeland Security Presidential Directive (HSPD)-12, Policy for a Common
Identification Standard for Federal Employees and Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this
paragraph (e) (appropriately modified for identification of the parties), in each subcontract that--
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(1) Is for--

(i) Commercial or noncommercial services (except for commercial services that are part of
the purchase of a COTS item (or an item that would be a COTS item, but for minor modifications),
performed by the COTS provider, and are normally provided for that COTS item); or

(ii) Construction;

(2) Has a value of more than $3,000; and

(3) Includes work performed in the United States.

(End of Clause)

4.12 52.223-15 ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS
(DEC 2007)

(a) Definition. As used in this clause--

"Energy-efficient product"--

(1) Means a product that--

(i) Meets Department of Energy and Environmental Protection Agency criteria for use of
the Energy Star trademark label; or

(ii) Is in the upper 25 percent of efficiency for all similar products as designated by the
Department of Energy's Federal Energy Management Program.

(2) The term "product" does not include any energy-consuming product or system designed
or procured for combat or combat-related missions (42 U.S.C. 8259b).

(b) The Contractor shall ensure that energy-consuming products are energy efficient products
(i.e., ENERGY STAR products or FEMP-designated products) at the time of contract award, for
products that are--

(1) Delivered;

(2) Acquired by the Contractor for use in performing services at a Federally-controlled
facility;

(3) Furnished by the Contractor for use by the Government; or

(4) Specified in the design of a building or work, or incorporated during its construction,
renovation, or maintenance.
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(c) The requirements of paragraph (b) apply to the Contractor (including any subcontractor)
unless--

(1) The energy-consuming product is not listed in the ENERGY STAR Program or FEMP; or

(2) Otherwise approved in writing by the Contracting Officer.

(d) Information about these products is available for--

(1) ENERGY STAR at http://www.energystar.gov/products; and

(2) FEMP at http://www1.eere.energy.gov/femp/procurement/ eep_requirements.html (End
of Clause)

4.13 52.223-17 AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED ITEMS IN
SERVICE AND CONSTRUCTION CONTRACTS (MAY 2008)

(a) In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA-designated items unless the product cannot be
acquired--

(1) Competitively within a timeframe providing for compliance with the contract
performance schedule;

(2) Meeting contract performance requirements; or

(3) At a reasonable price.

(b) Information about this requirement is available at EPA's Comprehensive Procurement
Guidelines web site, http://www.epa.gov/cpg/. The list of EPA-designated items is available at
http://www.epa.gov/cpg/products.htm.

(End of Clause)

4.14 52.225-11 BUY AMERICAN ACT—CONSTRUCTION MATERIALS UNDER
TRADE AGREEMENTS ( SEP 2010)

(a) Definitions. As used in this clause—
“Caribbean Basin country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or
(2) In the case of a construction material that consists in whole or in part of materials from

another country, has been substantially transformed in a Caribbean Basin country into a new and
different construction material distinct from the materials from which it was transformed.

“Commercially available off-the-shelf (COTS) item”—
(1) Means any item of supply (including construction material) that is—

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
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(ii) Sold in substantial quantities in the commercial marketplace; and
(iii) Offered to the Government, under a contract or subcontract at any tier, without

modification, in the same form in which it is sold in the commercial marketplace; and
(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984

(46U.S.C. App. 1702), such as agricultural products and petroleum products.
“Component” means an article, material, or supply incorporated directly into a construction

material.
“Construction material” means an article, material, or supply brought to the construction site by

the Contractor or subcontractor for incorporation into the building or work. The term also includes
an item brought to the site preassembled from articles, materials, or supplies. However, emergency
life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete
systems, are evaluated as a single and distinct construction material regardless of when or how the
individual parts or components of those systems are delivered to the construction site. Materials
purchased directly by the Government are supplies, not construction material.

“Cost of components” means—
(1) For components purchased by the Contractor, the acquisition cost, including

transportation costs to the place of incorporation into the construction material (whether or not
such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry
certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in paragraph (1) of this
definition, plus allocable overhead costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the construction material.

“Designated country” means any of the following countries:
(1) A World Trade Organization Government Procurement Agreement country (Aruba,

Austria, Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France,
Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic
of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal,
Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, or United
Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Costa Rica,
Dominican Republic, El Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, Oman,
Peru, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina
Faso, Burundi, Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of
Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea,
Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, Madagascar, Malawi, Maldives, Mali,
Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra
Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or
Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize,
British Virgin Islands, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands
Antilles, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago).
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“Designated country construction material” means a construction material that is a WTO GPA
country construction material, an FTA country construction material, a least developed country
construction material, or a Caribbean Basin country construction material.

“Domestic construction material” means—
(1) An unmanufactured construction material mined or produced in the United States;
(2) A construction material manufactured in the United States, if—

(i) The cost of its components mined, produced, or manufactured in the United States
exceeds 50 percent of the cost of all its components. Components of foreign origin of the same
class or kind for which nonavailability determinations have been made are treated as domestic; or

(ii) The construction material is a COTS item.
“Foreign construction material” means a construction material other than a domestic

construction material.
“Free Trade Agreement country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country;
or

(2) In the case of a construction material that consists in whole or in part of materials from
another country, has been substantially transformed in a FTA country into a new and different
construction material distinct from the materials from which it was transformed.

“Least developed country construction material” means a construction material that—
(1) Is wholly the growth, product, or manufacture of a least developed country; or
(2) In the case of a construction material that consists in whole or in part of materials from

another country, has been substantially transformed in a least developed country into a new and
different construction material distinct from the materials from which it was transformed.

“United States” means the 50 States, the District of Columbia, and outlying areas.
“WTO GPA country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or
(2) In the case of a construction material that consists in whole or in part of materials from

another country, has been substantially transformed in a WTO GPA country into a new and
different construction material distinct from the materials from which it was transformed.

(b) Construction materials.
(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a

preference for domestic construction material. In accordance with 41 U.S.C. 431, the component
test of the Buy American Act is waived for construction material that is a COTS item (See FAR
12.505(a)(2)). In addition, the Contracting Officer has determined that the WTO GPA and Free
Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act restrictions
are waived for designated county construction materials.

(2) The Contractor shall use only domestic or designated country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to information
technology that is a commercial item or to the construction materials or components listed by the
Government as follows:

________________________________________________
[Contracting Officer to list applicable excepted materials or indicate “none”]

(4) The Contracting Officer may add other foreign construction material to the list in
paragraph (b)(3) of this clause if the Government determines that—
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(i) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the restrictions of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than
6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States
in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.
(1)(i) Any Contractor request to use foreign construction material in accordance with

paragraph (b)(4) of this clause shall include adequate information for Government evaluation of
the request, including—

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and
(H) A detailed justification of the reason for use of foreign construction materials cited

in accordance with paragraph (b)(3) of this clause.
(ii) A request based on unreasonable cost shall include a reasonable survey of the market

and a completed price comparison table in the format in paragraph (d) of this clause.
(iii) The price of construction material shall include all delivery costs to the construction

site and any applicable duty (whether or not a duty-free certificate may be issued).
(iv) Any Contractor request for a determination submitted after contract award shall

explain why the Contractor could not reasonably foresee the need for such determination and
could not have requested the determination before contract award. If the Contractor does not
submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material.
However, when the basis for the exception is the unreasonable price of a domestic construction
material, adequate consideration is not less than the differential established in paragraph (b)(4)(i)
of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies,
use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction Material Description Unit of
Measure

Quantity Price
(Dollars)*

Item 1:

Foreign construction material _______ _______ _______

Domestic construction material _______ _______ _______

Item 2:

Foreign construction material _______ _______ _______

Domestic construction material _______ _______ _______

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral, attach summary.]
[Include other applicable supporting information.]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free entry certificate is issued).]

(End of clause)

4.15 52.225-12 NOTICE OF BUY AMERICAN ACT
REQUIRMENT—CONSTRUCTION MATERIALS UNDER TRADE
AGREEMENTS. (FEB 2009)

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,”
“designated country construction material,” “domestic construction material,” and “foreign
construction material,” as used in this provision, are defined in the clause of this solicitation
entitled “Buy American Act—Construction Materials Under Trade Agreements” (Federal
Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act should submit the request to the Contracting
Officer in time to allow a determination before submission of offers. The offeror shall include the
information and applicable supporting data required by paragraphs (c) and (d) of FAR clause
52.225-11 in the request. If an offeror has not requested a determination regarding the
inapplicability of the Buy American Act before submitting its offer, or has not received a response
to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers.
(1) The Government will evaluate an offer requesting exception to the requirements of the

Buy American Act, based on claimed unreasonable cost of domestic construction materials, by
adding to the offered price the appropriate percentage of the cost of such foreign construction
material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an exception,
the Contracting Officer will award to the offeror that did not request an exception based on
unreasonable cost.

(d) Alternate offers.
(1) When an offer includes foreign construction material, other than designated country

construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of
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FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent
domestic or designated country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442
for the alternate offer, and a separate price comparison table prepared in accordance with
paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use of any foreign
construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those
offers based on use of the equivalent domestic or designated country construction material, and the
offeror shall be required to furnish such domestic or designated country construction material. An
offer based on use of the foreign construction material for which an exception was requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(ii) May be accepted if revised during negotiations.

(End of clause)

4.16 52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (DEC 2007)
ALTERNATE I (DEC 2007)

(a) Except as otherwise provided, the Contractor shall indemnify the Government and its
officers, agents, and employees against liability, including costs and expenses, for infringement of
any United States patent (except a patent issued upon an application that is now or may hereafter
be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of performing
this contract or out of the use or disposal by or for the account of the Government of supplies
furnished or work performed under this contract.

(b) This patent indemnification shall not apply to the following items:

none

(End of Clause)

4.17 52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN
1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire
performance of this contract, at least the kinds and minimum amounts of insurance required in the
Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting
Officer in writing that the required insurance has been obtained. The policies evidencing required
insurance shall contain an endorsement to the effect that any cancellation or any material change
adversely affecting the Government's interest shall not be effective--

(1) For such period as the laws of the State in which this contract is to be performed prescribe;
or
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(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting
Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the
contract. The Contractor shall maintain a copy of all subcontractors' proofs of required insurance,
and shall make copies available to the Contracting Officer upon request.

(End of Clause)

4.18 SUPPLEMENTAL INSURANCE REQUIREMENTS

In accordance with FAR 28.307-2 and FAR 52.228-5, the following minimum coverage shall
apply to this contract:

(a) Workers' compensation and employers liability: Contractors are required to comply with
applicable Federal and State workers' compensation and occupational disease statutes. If
occupational diseases are not compensable under those statutes, they shall be covered under the
employer's liability section of the insurance policy, except when contract operations are so
commingled with a Contractor's commercial operations that it would not be practical to require
this coverage. Employer's liability coverage of at least $100,000 is required, except in States with
exclusive or monopolistic funds that do not permit workers' compensation to be written by private
carriers.

(b) General Liability: $500,000.00 per occurrences.

(c) Automobile liability: $200,000.00 per person; $500,000.00 per occurrence and $20,000.00
property damage.

(d) The successful bidder must present to the Contracting Officer, prior to award, evidence of
general liability insurance without any exclusionary clauses for asbestos that would void the
general liability coverage.

(End of Clause)

4.19 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION.
(FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and
shall at all times give the Contracting Officer access thereto. Anything mentioned in the
specifications and not shown on the drawings, or shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or mentioned in both. In case of difference
between drawings and specifications, the specifications shall govern. In case of discrepancy in the
figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
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Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the
Contractor without such a determination shall be at its own risk and expense. The Contracting
Officer shall furnish from time to time such detailed drawings and other information as considered
necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words “directed,” “required,”
“ordered,” “designated,” “prescribed,” or words of like import are used, it shall be understood that
the “direction,” “requirement,” “order,” “designation,” or “prescription,” of the Contracting
Officer is intended and similarly the words “approved,” “acceptable,” “satisfactory,” or words of
like import shall mean “approved by,” or “acceptable to,” or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.

(c) Where “as shown,” “as indicated,” “as detailed,” or words of similar import are used, it shall
be understood that the reference is made to the drawings accompanying this contract unless stated
otherwise. The word “provided” as used herein shall be understood to mean “provide complete in
place,” that is “furnished and installed.”

(d) Shop drawings means drawings, submitted to the Government by the Contractor,
subcontractor, or any lower tier subcontractor pursuant to a construction contract, showing in
detail (1) the proposed fabrication and assembly of structural elements, and (2) the installation
(i.e., fit, and attachment details) of materials or equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and
similar materials furnished by the contractor to explain in detail specific portions of the work
required by the contract. The Government may duplicate, use, and disclose in any manner and for
any purpose shop drawings delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings,
and review them for accuracy, completeness, and compliance with contract requirements and shall
indicate its approval thereon as evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the Contractor’s approval may be
returned for resubmission. The Contracting Officer will indicate an approval or disapproval of the
shop drawings and if not approved as submitted shall indicate the Government’s reasons therefor.
Any work done before such approval shall be at the Contractor’s risk. Approval by the Contracting
Officer shall not relieve the Contractor from responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the requirements of this contract, except
with respect to variations described and approved in accordance with (f) of this clause.

(f) If shop drawings show variations from the contract requirements, the Contractor shall
describe such variations in writing, separate from the drawings, at the time of submission. If the
Contracting Officer approves any such variation, the Contracting Officer shall issue an appropriate
contract modification, except that, if the variation is minor or does not involve a change in price or
in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless
otherwise indicated) of all shop drawings as called for under the various headings of these
specifications. Three sets (unless otherwise indicated) of all shop drawings, will be retained by the
Contracting Officer and one set will be returned to the Contractor.

(End of clause)
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4.20 52.244-2 SUBCONTRACTS (OCT 2010)

(a) Definitions. As used in this clause--

"Approved purchasing system" means a Contractor's purchasing system that has been
reviewed and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR).

"Consent to subcontract" means the Contracting Officer's written consent for the Contractor
to enter into a particular subcontract.

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into by a
subcontractor to furnish supplies or services for performance of the prime contract or a
subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to
purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is
required only on unpriced contract actions (including unpriced modifications or unpriced delivery
orders), and only if required in accordance with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is
required for any subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor- hour type; or

(2) Is fixed-price and exceeds--

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National
Aeronautics and Space Administration, the greater of the simplified acquisition threshold or 5
percent of the total estimated cost of the contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National
Aeronautics and Space Administration, either the simplified acquisition threshold or 5 percent of
the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall
obtain the Contracting Officer's written consent before placing the following subcontracts:

NONE

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing
any subcontract or modification thereof for which consent is required under paragraph (b), (c), or
(d) of this clause, including the following information:

(i) A description of the supplies or services to be subcontracted.
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(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate certified cost or pricing data and
Certificate of Current Cost or Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting
Standards when such data are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised
prices;

(C) The reason certified cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's certified
cost or pricing data in determining the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's
certified cost or pricing data were not accurate, complete, or current; the action taken by the
Contractor and the subcontractor; and the effect of any such defective data on the total price
negotiated;

(F) The reasons for any significant difference between the Contractor's price objective
and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used.
The explanation shall identify each critical performance element, management decisions used to
quantify each incentive element, reasons for the incentives, and a summary of all trade-off
possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into
any subcontract for which consent is not required under paragraph (b), (c), or (d) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the
Contracting Officer to any subcontract nor approval of the Contractor's purchasing system shall
constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or
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(3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment
on a cost-plus-a-percentage-of- cost basis, and any fee payable under cost-reimbursement type
subcontracts shall not exceed the fee limitations in FAR 15.404- 4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or
suit filed and prompt notice of any claim made against the Contractor by any subcontractor or
vendor that, in the opinion of the Contractor, may result in litigation related in any way to this
contract, with respect to which the Contractor may be entitled to reimbursement from the
Government.

(i) The Government reserves the right to review the Contractor's purchasing system as set forth
in FAR Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were
evaluated during negotiations:

NONE
(End of Clause)

4.21 VAAR 852.203-70 COMMERCIAL ADVERTISING (JAN 2008)

The bidder or offeror agrees that if a contract is awarded to him/her, as a result of this
solicitation, he/she will not advertise the award of the contract in his/her commercial advertising in
such a manner as to state or imply that the Department of Veterans Affairs endorses a product,
project or commercial line of endeavor.

(End of Clause)

4.22 VAAR 852.203-71 DISPLAY OF DEPARTMENT OF VETERAN AFFAIRS
HOTLINE POSTER (DEC 1992)

(a) Except as provided in paragraph (c) below, the Contractor shall display prominently, in
common work areas within business segments performing work under VA contracts, Department
of Veterans Affairs Hotline posters prepared by the VA Office of Inspector General.

(b) Department of Veterans Affairs Hotline posters may be obtained from the VA Office of
Inspector General (53E), P.O. Box 34647, Washington, DC 20043-4647.

(c) The Contractor need not comply with paragraph (a) above if the Contractor has established a
mechanism, such as a hotline, by which employees may report suspected instances of improper
conduct, and instructions that encourage employees to make such reports.

(End of Clause)
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4.23 VAAR 852.211-73 BRAND NAME OR EQUAL (JAN 2008)

(Note: as used in this clause, the term "brand name" includes identification of products by make
and model.)

(a) If items called for by this invitation for bids have been identified in the schedule by a "brand
name or equal" description, such identification is intended to be descriptive, but not restrictive, and
is to indicate the quality and characteristics of products that will be satisfactory. Bids offering
"equal" products (including products of the brand name manufacturer other than the one described
by brand name) will be considered for award if such products are clearly identified in the bids and
are determined by the Government to meet fully the salient characteristics requirements listed in
the invitation.

(b) Unless the bidder clearly indicates in the bid that the bidder is offering an "equal" product,
the bid shall be considered as offering a brand name product referenced in the invitation for bids.

(c)(1) If the bidder proposes to furnish an "equal" product, the brand name, if any, of the
product to be furnished shall be inserted in the space provided in the invitation for bids, or such
product shall be otherwise clearly identified in the bid. The evaluation of bids and the
determination as to equality of the product offered shall be the responsibility of the Government
and will be based on information furnished by the bidder or identified in his/her bid as well as other
information reasonably available to the purchasing activity. CAUTION TO BIDDERS. The
purchasing activity is not responsible for locating or securing any information that is not identified
in the bid and reasonably available to the purchasing activity. Accordingly, to insure that sufficient
information is available, the bidder must furnish as a part of his/her bid all descriptive material
(such as cuts, illustrations, drawings or other information) necessary for the purchasing activity to:

(i) Determine whether the product offered meets the salient characteristics requirement of
the Invitation for Bids, and

(ii) Establish exactly what the bidder proposes to furnish and what the Government would
be binding itself to purchase by making an award. The information furnished may include specific
references to information previously furnished or to information otherwise available to the
purchasing activity.

(2) If the bidder proposes to modify a product so as to make it conform to the requirements of
the Invitation for Bids, he/she shall:

(i) Include in his/her bid a clear description of such proposed modifications, and

(ii) Clearly mark any descriptive material to show the proposed modifications.

(3) Modifications proposed after bid opening to make a product conform to a brand name
product referenced in the Invitation for Bids will not be considered.

(End of Clause)
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4.24 VAAR 852.211-74 LIQUIDATED DAMAGES (JAN 2008)

If any unit of the work contracted for is accepted in advance of the whole, the rate of liquidated
damages assessed will be in the ratio that the value of the unaccepted work bears to the total
amount of the contract. If a separate price for unaccepted work has not been stated in the
contractor's bid, determination of the value thereof will be made from schedules of costs furnished
by the contractor and approved by the contracting officer, as specified elsewhere in the contract.

(End of Clause)

4.25 VAAR 852.228-70 BOND PREMIUM ADJUSTMENT (JAN 2008)

When net changes in original contract price affect the premium of a Corporate Surety Bond by
$5 or more, the Government, in determining the basis for final settlement, will provide for bond
premium adjustment computed at the rate shown in the bond.

(End of Clause)

4.26 VAAR 852.236-71 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION
(JUL 2002)

The clause entitled "Specifications and Drawings for Construction" in FAR 52.236-21 is
supplemented as follows:

(a) The contracting officer's interpretation of the drawings and specifications will be final,
subject to the disputes clause.

(b) Large scale drawings supersede small scale drawings.

(c) Dimensions govern in all cases. Scaling of drawings may be done only for general location
and general size of items.

(d) Dimensions shown of existing work and all dimensions required for work that is to connect
with existing work shall be verified by the contractor by actual measurement of the existing work.
Any work at variance with that specified or shown in the drawings shall not be performed by the
contractor until approved in writing by the contracting officer.

(End of Clause)

4.27 VAAR 852.236-74 INSPECTION OF CONSTRUCTION (JUL 2002)

The clause entitled "Inspection of Construction" in FAR 52.246-12 is supplemented as follows:

(a) Inspection of materials and articles furnished under this contract will be made at the site by
the resident engineer, unless otherwise provided for in the specifications.
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(b) Final inspection will not be made until the contract work is ready for beneficial use or
occupancy. The contractor shall notify the contracting officer, through the resident engineer,
fifteen (15) days prior to the date on which the work will be ready for final inspection.

(End of Clause)

4.28 VAAR 852.236-76 CORRESPONDENCE (APR 1984)

All correspondence relative to this contract shall bear Specification Number, Project Number,
Department of Veterans Affairs Contract Number, title of project and name of facility.

(End of Clause)

4.29 VAAR 852.236-77 REFERENCE TO "STANDARDS" (JUL 2002)

Any materials, equipment, or workmanship specified by references to number, symbol, or title
of any specific Federal, Industry or Government Agency Standard Specification shall comply with
all applicable provisions of such standard specifications, except as limited to type, class or grade,
or modified in contract specifications. Reference to "Standards" referred to in the contract
specifications, except as modified, shall have full force and effect as though printed in detail in
specifications.

(End of Clause)

4.30 VAAR 852.236-78 GOVERNMENT SUPERVISION (APR 1984)

(a) The work will be under the direction of the Department of Veterans Affairs contracting
officer, who may designate another VA employee to act as resident engineer at the construction
site.

(b) Except as provided below, the resident engineer's directions will not conflict with or change
contract requirements.

(c) Within the limits of any specific authority delegated by the contracting officer, the resident
engineer may, by written direction, make changes in the work. The contractor shall be advised of
the extent of such authority prior to execution of any work under the contract.

(End of Clause)

4.31 VAAR 852.236-79 DAILY REPORT OF WORKERS AND MATERIAL (APR 1984)

The contractor shall furnish to the resident engineer each day a consolidated report for the
preceding work day in which is shown the number of laborers, mechanics, foremen/forewomen
and pieces of heavy equipment used or employed by the contractor and subcontractors. The report
shall bear the name of the firm, the branch of work which they perform such as concrete,
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plastering, masonry, plumbing, sheet metal work, etc. The report shall give a breakdown of
employees by crafts, location where employed, and work performed. The report shall also list
materials delivered to the site on the date covered by the report.

(End of Clause)

4.32 VAAR 852.236-80 SUBCONTRACTS AND WORK COORDINATION (APR 1984)
ALTERNATE I (JUL 2002)

(a) Nothing contained in this contract shall be construed as creating any contractual relationship
between any subcontractor and the Government. Divisions or sections of specifications are not
intended to control the contractor in dividing work among subcontractors, or to limit work
performed by any trade.

(b) The contractor shall be responsible to the Government for acts and omissions of his/her own
employees, and subcontractors and their employees. The contractor shall also be responsible for
coordination of the work of the trades, subcontractors, and material suppliers. The contractor
shall, in advance of the work, prepare coordination drawings showing the location of openings
through slabs, the pipe sleeves and hanger inserts, as well as the location and elevation of utility
lines, including, but not limited to, conveyor systems, pneumatic tubes, ducts, and conduits and
pipes 2 inches and larger in diameter. These drawings, including plans, elevations, and sections
as appropriate shall clearly show the manner in which the utilities fit into the available space and
relate to each other and to existing building elements. Drawings shall be of appropriate scale to
satisfy the previously stated purposes, but not smaller than 3/8-inch scale. Drawings may be
composite (with distinctive colors for the various trades) or may be separate but fully coordinated
drawings (such as sepias or photographic paper reproducibles) of the same scale. Separate
drawings shall depict identical building areas or sections and shall be capable of being overlaid in
any combination. The submitted drawings for a given area of the project shall show the work of all
trades which will be involved in that particular area. Six complete composite drawings or six
complete sets of separate reproducible drawings shall be received by the Government not less than
20 days prior to the scheduled start of the work in the area illustrated by the drawings, for the
purpose of showing the contractor's planned methods of installation. The objectives of such
drawings are to promote carefully planned work sequence and proper trade coordination, in order
to assure the expeditious solutions of problems and the installation of lines and equipment as
contemplated by the contract documents while avoiding or minimizing additional costs to the
contractor and to the Government. In the event the contractor, in coordinating the various
installations and in planning the method of installation, finds a conflict in location or elevation of
any of the utilities with themselves, with structural items or with other construction items, he/she
shall bring this conflict to the attention of the contracting officer immediately. In doing so, the
contractor shall explain the proposedmethod of solving the problem or shall request instructions as
to how toproceed if adjustments beyond those of usual trades coordination are necessary.
Utilities installation work will not proceed in any area prior to the submission and completion of
the Government review of the coordinated drawings for that area, nor in any area in which
conflicts are disclosed by the coordination drawings until the conflicts have been corrected to the
satisfaction of the contracting officer. It is the responsibility of the contractor to submit the
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required drawings in a timely manner consistent with the requirements to complete the work
covered by this contract within the prescribed contract time.

(c) The Government or its representatives will not undertake to settle any differences between
the contractor and subcontractors or between subcontractors.

(d) The Government reserves the right to refuse to permit employment on the work or require
dismissal from the work of any subcontractor who, by reason of previous unsatisfactory work on
Department of Veterans Affairs projects or for any other reason, is considered by the contracting
officer to be incompetent or otherwise objectionable.

(End of Clause)

4.33 VAAR 852.236-83 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS (INCLUDING NAS) (JUL 2002) ALTERNATE I (JUL 2002)

The clause entitled "Payments under Fixed-Price Construction Contracts" in FAR 52.232-5 is
implemented as follows:

(a) Retainage:

(1) The contracting officer may retain funds:

(i) Where the performance under the contract has been determined to be deficient or the
contractor has performed in an unsatisfactory manner in the past; or

(ii) As the contract nears completion, to ensure that deficiencies will be corrected and that
completion is timely.

(2) Examples of deficient performance justifying a retention of funds include, but are not
restricted to, the following:

(i) Unsatisfactory progress as determined by the contracting officer;

(ii) Failure either to meet schedules in Section Network Analysis System (NAS), or to
process the Interim Arrow Diagram/Complete Project Arrow Diagram;

(iii) Failure to present submittals in a timely manner; or

(iv) Failure to comply in good faith with approved subcontracting plans, certifications or
contract requirements.

(3) Any level of retention shall not exceed 10 percent either where there is determined to be
unsatisfactory performance, or when the retainage is to ensure satisfactory completion. Retained
amounts shall be paid promptly upon completion of all contract requirements, but nothing
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contained in this subparagraph shall be construed as limiting the contracting officer's right to
withhold funds under other provisions of the contract or in accordance with the general law and
regulations regarding the administration of Government contracts.

(b) The contractor shall submit a schedule of costs in accordance with the requirements of
Section Network Analysis System (NAS) to the contracting officer for approval within 90 calendar
days after date of receipt of notice to proceed. The approved cost schedule will be one of the bases
for determining progress payments to the contractor for work completed.

(1) Costs as shown on this schedule must be true costs and, should the resident engineer so
desire, he/she may require the contractor to submit his/her original estimate sheets or other
information to substantiate the detailed makeup of the cost schedule.

(2) The total costs of all activities shall equal the contract price.

(3) Insurance and similar items shall be prorated and included in each activity cost of the
critical path method (CPM) network.

(4) The CPM network shall include a separate cost loaded activity for adjusting and testing of
the systems listed below. The percentages listed below will be used to determine the cost of adjust
and test activities and identify, for payment purposes, the value of the work to adjust, correct and
test systems after the material has been installed.

(5) Payment for adjust and test activities will be made only after the contractor has
demonstrated that each of the systems is substantially complete and operates as required by the
contract.

(6)(i) The contractor shall show on the critical path method (CPM) network the total cost of
the guarantee period services in accordance with the guarantee period service section(s) of the
specifications. This cost shall be priced out when submitting the CMP cost loaded network. The
cost submitted shall be subject to the approval of the contracting officer. The activity on the CPM
shall have money only and not activity time.

(ii) The contractor shall submit with the CPM a guarantee period performance program
which shall include an itemized accounting of the number of work-hours required to perform the
guarantee period service on each piece of equipment. The contractor shall also submit the
established salary costs, including employee fringe benefits, and what the contractor reasonably
expects to pay over the guarantee period, all of which will be subject to the contracting officer's
approval.

(iii) The cost of the guarantee period service shall be prorated on an annual basis and paid in
equal monthly payments by VA during the period of guarantee. In the event the installer does
not perform satisfactorily during this period, all payments may be withheld and the contracting
officer shall inform the contractor of the unsatisfactory performance, allowing the contractor 10
days to correct and comply with the contract. The guarantee period service is subject to those
provisions as set forth in the Payments and Default clauses.
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VALUE OF ADJUSTING, CORRECTING, AND TESTING SYSTEM

System Percent

Pneumatic tube system......................................... 10

Incinerators (medical waste and trash)........................ 5

Sewage treatment plant equipment.............................. 5

Water treatment plant equipment............................... 5

Washers (dish, cage, glass, etc.)............................. 5

Sterilizing equipment......................................... 5

Water distilling equipment.................................... 5

Prefab temperature rooms (cold, constant temperature)......... 5

Entire air-conditioning system (Specified under 600 Sections) 5

Entire boiler plant system (specified under 700 Sections) .... 5

General supply conveyors ..................................... 10

Food service conveyors ....................................... 10

Pneumatic soiled linen and trash system ...................... 10

Elevators and dumbwaiters .................................... 10

Materials transport system ................................... 10

Engine-generator system ...................................... 5

Primary switchgear ........................................... 5

Secondary switchgear ......................................... 5

Fire alarm system ............................................ 5

Nurse call system ............................................ 5

Intercom system .............................................. 5
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Radio system ................................................. 5

TV (entertainment) system .................................... 5

(c) In addition to this cost schedule, the contractor shall submit such unit costs as may be
specifically requested. The unit costs shall be those used by the contractor in preparing his/her bid
and will not be binding as pertaining to any contract changes.

(d) The contracting officer will consider for monthly progress payments material and/or
equipment procured by the contractor and stored on the construction site as space is available, or at
a local approved location off the site, under such terms and conditions as such officer approves,
including but not limited to the following:

(1) The material or equipment is in accordance with the contract requirements and/or
approved samples and shop drawings.

(2) Only those materials and/or equipment as are approved by the resident engineer for
storage will be included.

(3) Such materials and/or equipment will be protected against weather, theft and other
hazards and will not be subjected to deterioration.

(5) All of the other terms, provisions, conditions and covenants contained in the contract shall
be and remain in full force and effect as therein provided.

(6) A supplemental agreement will be executed between the Government and the contractor
with the consent of the contractor's surety for off-site storage.

(e) The contractor, prior to receiving a progress or final payment under this contract, shall
submit to the contracting officer a certification that the contractor has made payment from
proceeds of prior payments, or that timely payment will be made from the proceeds of the progress
or final payment then due, to subcontractors and suppliers in accordance with the contractual
arrangements with them.

(f) The Government reserves the right to withhold payment until samples, shop drawings,
engineer's certificates, additional bonds, payrolls, weekly statements of compliance, proof of title,
nondiscrimination compliance reports, or any other things required by this contract, have been
submitted to the satisfaction of the contracting officer.

(End of Clause)



VA-101-11-RP-0182

67

ADDITIONAL REQUIREMENTS FOR BAR CHART SCHEDULE

A. Original Schedule: The following information shall be furnished as minimum for each
activity on the initial bar chart schedule.

- Activity Description
- Estimated Duration
- Responsibility (Trade) and Manpower (Crew size)
- Planned Start and Completion Dates
- Activity Cost

B. Updated Schedules and Updating Procedures

(1) The contractor shall submit, at intervals of 30 calendar days, an updated bar chart schedule
of the actual construction progress. The bar chart schedule shall show the activities or portions of
activities started and/or completed during the reporting period and their updated monetary
percentage value(s) as a basis for the contractor's monthly progress report (payment request).

(2) The contractor shall adjust the activity bars on the bar chart schedule to reflect the actual
progress and the remaining activity durations. The updated bar chart schedule shall show at a
minimum the following:

- Actual start and completion dates for activities started and/or completed during the reporting
period.

- VA issued changes to the original contract requirements that change the contractor's original
sequence of work.

- Contractor changes in work sequence, durations, responsibility, manpower, and activity
costs.

C. All contract changes durations proposed by the contractor shall be reviewed and approved by
the Contracting Officer prior to insertion into the updated bar chart schedule. The updated bar
chart schedule shall include all contract changes issued during the reporting period.

(End of Clause)

4.34 VAAR 852.236-85 SUPPLEMENTARY LABOR STANDARDS PROVISIONS
(APR 1984)

(a) The wage determination decision of the Secretary of Labor is set forth in section GR,
General Requirements, of this contract. It is the result of a study of wage conditions in the locality
and establishes the minimum hourly rates of wages and fringe benefits for the described classes of
labor in accordance with applicable law. No increase in the contract price will be allowed or
authorized because of payment of wage rates in excess of those listed.

(b) The contractor shall submit the required copies of payrolls to the contracting officer through
the resident engineer or engineer officer, when acting in that capacity. Department of Labor Form
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WH- 347, Payroll, available from the Superintendent of Documents, Government Printing Office,
Washington, DC 20402, may be used for this purpose. If, however, the contractor or subcontractor
elects to use an individually composed payroll form, it shall contain the same information shown
on Form WH-347, and in addition be accompanied by Department of Labor Form WH-348,
Statement of Compliance, or any other form containing the exact wording of this form.

(End of Clause)

4.35 VAAR 852.236-86 WORKER'S COMPENSATION (JAN 2008)

Public Law 107-217 (40 U.S.C. 3172) authorizes the constituted authority of States to apply
their workers compensation laws to all lands and premises owned or held by the United States.

(End of Clause)

4.36 VAAR 852.236-87 ACCIDENT PREVENTION (SEP 1993)

The Resident Engineer on all assigned construction projects, or other Department of Veterans
Affairs employee if designated in writing by the Contracting Officer, shall serve as Safety Officer
and as such has authority, on behalf of the Contracting Officer, to monitor and enforce Contractor
compliance with FAR 52.236-13, Accident Prevention. However, only the Contracting Officer
may issue an order to stop all or part of the work while requiring satisfactory or corrective action to
be taken by the Contractor.

(End of Clause)

4.37 VAAR 852.236-88 CONTRACT CHANGES--SUPPLEMENT (JUL 2002)

(a) Paragraphs (a)(1) through (a)(4) apply to proposed contract changes costing over $500,000.

(1) When requested by the contracting officer, the contractor shall submit proposals for
changes in work to the resident engineer. Proposals, to be submitted as expeditiously as possible
but within 30 calendar days after receipt of request, shall be in legible form, original and two
copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs
(separated into trades), construction equipment, etc. (Labor costs are to be identified with specific
material placed or operation performed.) The contractor must obtain and furnish with a proposal an
itemized breakdown as described above, signed by each subcontractor participating in the change
regardless of tier. When certified cost or pricing data are required under FAR Subpart 15.403, the
cost or pricing data shall be submitted in accordance with FAR 15.403-5.

(2) When the necessity to proceed with a change does not allow sufficient time to negotiate a
modification or because of failure to reach an agreement, the contracting officer may issue a
change order instructing the contractor to proceed on the basis of a tentative price based on the best
estimate available at the time, with the firm price to be determined later. Furthermore, when the
change order is issued, the contractor shall submit a proposal, which includes the information
required by paragraph (a)(1), for cost of changes in work within 30 calendar days.
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(3) The contracting officer will consider issuing a settlement by determination to the contract
if the contractor's proposal required by paragraphs (a)(1) or (a)(2) of this clause is not received
within 30 calendar days or if agreement has not been reached.

(4) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere
specified at the time of final settlement under the contract and will not be included in the individual
change.

(b) Paragraphs (b)(1) through (b)(11) apply to proposed contract changes costing $500,000 or
less:

(1) When requested by the contracting officer, the contractor shall submit proposals for
changes in work to the resident engineer. Proposals, to be submitted as expeditiously as possible
but within 30 calendar days after receipt of request, shall be in legible form, original and two
copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs
(separated into trades), construction equipment, etc. (Labor costs are to be identified with specific
material placed or operation performed.) The contractor must obtain and furnish with a proposal an
itemized breakdown as described above, signed by each subcontractor participating in the change
regardless of tier. When certified cost or pricing data or information other than cost or pricing data
are required under FAR 15.403, the data shall be submitted in accordance with FAR 15.403-5. No
itemized breakdown will be required for proposals amounting to less than $1,000.

(2) When the necessity to proceed with a change does not allow sufficient time to negotiate a
modification or because of failure to reach an agreement, the contracting officer may issue a
change order instructing the contractor to proceed on the basis of a tentative price based on the best
estimate available at the time, with the firm price to be determined later. Furthermore, when the
change order is issued, the contractor shall submit within 30 calendar days, a proposal that includes
the information required by paragraph (b)(1) for the cost of the changes in work.

(3) The contracting officer will consider issuing a settlement by determination to the contract
if the contractor's proposal required by paragraphs (b)(1) or (b)(2) of this clause is not received
within 30 calendar days, or if agreement has not been reached.

(4) Allowances not to exceed 10 percent each for overhead and profit for the party performing
the work will be based on the value of labor, material, and use of construction equipment required
to accomplish the change. As the value of the change increases, a declining scale will be used in
negotiating the percentage of overhead and profit. Allowable percentages on changes will not
exceed the following: 10 percent overhead and 10 percent profit on the first $20,000; 7-1/2 percent
overhead and 7-1/2 percent profit on the next $30,000; 5 percent overhead and 5 percent profit on
balance over $50,000. Profit shall be computed by multiplying the profit percentage by the sum of
the direct costs and computed overhead costs.

(5) The prime contractor's or upper-tier subcontractor's fee on work performed by lower-tier
subcontractors will be based on the net increased cost to the prime contractor or upper-tier
subcontractor, as applicable. Allowable fee on changes will not exceed the following: 10 percent
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fee on the first $20,000; 7-1/2 percent fee on the next $30,000; and 5 percent fee on balance over
$50,000.

(6) Not more than four percentages, none of which exceed the percentages shown above, will
be allowed regardless of the number of tiers of subcontractors.

(7) Where the contractor's or subcontractor's portion of a change involves credit items, such
items must be deducted prior to adding overhead and profit for the party performing the work. The
contractor's fee is limited to the net increase to contractor of subcontractors' portions cost
computed in accordance herewith.

(8) Where a change involves credit items only, a proper measure of the amount of downward
adjustment in the contract price is the reasonable cost to the contractor if he/she had performed the
deleted work. A reasonable allowance for overhead and profit are properly includable as part of the
downward adjustment for a deductive change. The amount of such allowance is subject to
negotiation.

(9) Cost of Federal Old Age Benefit (Social Security) tax and of Worker's Compensation and
Public Liability insurance appertaining to changes are allowable. While no percentage will be
allowed thereon for overhead or profit, prime contractor's fee will be allowed on such items in
subcontractors' proposals.

(10) Overhead and contractor's fee percentages shall be considered to include insurance other
than mentioned herein, field and office supervisors and assistants, security police, use of small
tools, incidental job burdens, and general home office expenses and no separate allowance will be
made therefore. Assistants to office supervisors include all clerical, stenographic and general
office help. Incidental job burdens include, but are not necessarily limited to, office equipment and
supplies, temporary toilets, telephone and conformance to OSHA requirements. Items such as, but
not necessarily limited to, review and coordination, estimating and expediting relative to contract
changes are associated with field and office supervision and are considered to be included in the
contractor's overhead and/or fee percentage.

(11) Bond premium adjustment, consequent upon changes ordered, will be made as
elsewhere specified at the time of final settlement under the contract and will not be included in the
individual change.

(End of Clause)

4.38 VAAR 852.236-89 BUY AMERICAN ACT (JAN 2008)

(a) Reference is made to the clause entitled "Buy American Act--Construction Materials," FAR
52.225-9.

(b) Notwithstanding a bidder's right to offer identifiable foreign construction material in its bid
pursuant to FAR 52.225-9, VA does not anticipate accepting an offer that includes foreign
construction material.
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(c) If a bidder chooses to submit a bid that includes foreign construction material, that bidder
must provide a listing of the specific foreign construction material he/she intends to use and a price
for said material. Bidders must include bid prices for comparable domestic construction material.
If VA determines not to accept foreign construction material and no comparable domestic
construction material is provided, the entire bid will be rejected.

(d) Any foreign construction material proposed after award will be rejected unless the bidder
proves to VA's satisfaction: (1) it was impossible to request the exemption prior to award, and (2)
said domestic construction material is no longer available, or (3) where the price has escalated so
dramatically after the contract has been awarded that it would be unconscionable to require
performance at that price. The determinations required by (1), (2), and (3) of this paragraph shall
be made in accordance with Subpart 825.2 and FAR 25.2.

(e) By signing this bid, the bidder declares that all articles, materials and supplies for use on the
project shall be domestic unless specifically set forth on the Bid Form or addendum thereto.

(End of Clause)

4.39 VAAR 852.236-91 SPECIAL NOTES (JUL 2002)

(a) Signing of the bid shall be deemed to be a representation by the bidder that:

(1) Bidder is a construction contractor who owns, operates, or maintains a place of business,
regularly engaged in construction, alteration, or repair of buildings, structures, and
communications facilities, or other engineering projects, including furnishing and installing of
necessary equipment; or

(2) If newly entering into a construction activity, bidder has made all necessary arrangements
for personnel, construction equipment, and required licenses to perform construction work; and

(3) Upon request, prior to award, bidder will promptly furnish to the Government a statement
of facts in detail as to bidder's previous experience (including recent and current contracts),
organization (including company officers), technical qualifications, financial resources and
facilities available to perform the contemplated work.

(b) Unless otherwise provided in this contract, where the use of optional materials or
construction is permitted, the same standard of workmanship, fabrication and installation shall be
required irrespective of which option is selected. The contractor shall make any change or
adjustment in connecting work or otherwise necessitated by the use of such optional material or
construction, without additional cost to the Government.

(c) When approval is given for a system component having functional or physical
characteristics different from those indicated or specified, it is the responsibility of the contractor
to furnish and install related components with characteristics and capacities compatible with the
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approved substitute component as required for systems to function as noted on drawings and
specifications. There shall be no additional cost to the Government.

(d) In some instances it may have been impracticable to detail all items in specifications or on
drawings because of variances in manufacturers' methods of achieving specified results. In such
instances the contractor will be required to furnish all labor, materials, drawings, services and
connections necessary to produce systems or equipment which are completely installed,
functional, and ready for operation by facility personnel in accordance with their intended use.

(e) Claims by the contractor for delay attributed to unusually severe weather must be supported
by climatological data covering the period and the same period for the 10 preceding years. When
the weather in question exceeds in intensity or frequency the 10-year average, the excess
experienced shall be considered "unusually severe." Comparison shall be on a monthly basis.
Whether or not unusually severe weather in fact delays the work will depend upon the effect of
weather on the branches of work being performed during the time under consideration.

(End of Clause)

4.40 VAAR 852.246-74 SPECIAL WARRANTIES (JAN 2008)

The clause entitled "Warranty of Construction" in FAR 52.246-21 is supplemented as follows:

Any special warranties that may be required under the contract shall be subject to the elections
set forth in the FAR clause at 52.246-21, Warranty of Construction, unless otherwise provided for
in such special warranties.

(End of Clause)

4.41 VAAR 852.246-75 WARRANTY FOR CONSTRUCTION--GUARANTEE
PERIOD SERVICES (JAN 2008)

The clause entitled "Warranty of Construction" in FAR 52.246-21 is supplemented as follows:

Should the contractor fail to prosecute the work or fail to proceed promptly to provide
guarantee period services after notification by the contracting officer, the Government may,
subject to the default clause contained at FAR 52.249-10, Default (Fixed- Price Construction), and
after allowing the contractor 10 days to correct and comply with the contract, terminate the right to
proceed with the work (or the separable part of the work) that has been delayed or unsatisfactorily
performed. In this event, the Government may take over the work and complete it by contract or
otherwise, and may take possession of and use any materials, appliances, and plant on the work
site necessary for completing the work. The contractor and its sureties shall be liable for any
damages to the Government resulting from the contractor's refusal or failure to complete the work
within this specified time, whether or not the contractor's right to proceed with the work is
terminated. This liability includes any increased costs incurred by the Government in completing
the work.

(End of Clause)
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4.42 VAAR 852.273-75 SECURITY REQUIREMENTS FOR UNCLASSIFIED
INFORMATION TECHNOLOGY RESOURCES (Interim - October 2008)

(a) The contractor and their personnel shall be subject to the same Federal laws, regulations,
standards and VA policies as VA personnel, regarding information and information system
security. These include, but are not limited to Federal Information Security Management Act
(FISMA), Appendix III of OMB Circular A-130, and guidance and standards, available from the
Department of Commerce's National Institute of Standards and Technology (NIST). This also
includes the use of common security configurations available from NIST's Web site at:

http://checklists.nist.gov

(b) To ensure that appropriate security controls are in place, Contractors must follow the
procedures set forth in "VA Information and Information System Security/Privacy Requirements
for IT Contracts" located at the following Web site:

http://www.iprm.oit.va.gov/docs/Security_and_Privacy_Requirements_for_IT_Contracts_Attach
ment.pdf

(End of Clause)

4.43 VAAR 852.273-76 ELECTRONIC INVOICE SUBMISSION (Interim - October
2008)

(a) To improve the timeliness of payments and lower overall administrative costs, VA strongly
encourages contractors to submit invoices using its electronic invoicing system. At present,
electronic submission is voluntary and any nominal registration fees will be the responsibility of
the contractor. VA intends to mandate electronic invoice submission, subject to completion of the
federal rulemaking process. At present, VA is using a 3rd party agent to contact contractors
regarding this service. During the voluntary period, contractors interested in registering for the
electronic system should contact the VA's Financial Services Center at
http://www.fsc.va.gov/einvoice.asp.

(End of Clause)

4.44 MANDATORY WRITTEN DISCLOSURES

Mandatory written disclosures required by FAR clause 52.203-13 to the Department of
Veterans Affairs, Office of Inspector General (OIG) must be made electronically through the VA
OIG Hotline at http://www.va.gov/oig/contacts/hotline.asp and clicking on "FAR clause
52.203-13 Reporting." If you experience difficulty accessing the website, call the Hotline at
1-800-488-8244 for further instructions.

(End of Clause)
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4.45 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.acquisition.gov/far/index.html
http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm

(End of Clause)

52.202-1 DEFINITIONS JUL 2004
52.203-3 GRATUITIES APR 1984
52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO SEP 2006

THE GOVERNMENT
52.203-7 ANTI-KICKBACK PROCEDURES OCT 2010
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY JAN 1997

OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997
IMPROPER ACTIVITY

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE OCT 2010
CERTAIN FEDERAL TRANSACTIONS

52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND APR 2010
CONDUCT

52.204-4 PRINTED OR COPIED DOUBLE-SIDED AUG 2000
ON RECYCLED PAPER

52.204-7 CENTRAL CONTRACTOR REGISTRATION APR 2008
52.204-9 PERSONAL IDENTITY VERIFICATION OF JAN 2011

CONTRACTOR PERSONNEL
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST DEC 2010

WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT

52.210-1 MARKET RESEARCH APR 2011
52.211-6 BRAND NAME OR EQUAL AUG 1999
52.215-2 AUDIT AND RECORDS--NEGOTIATION OCT 2010
52.215-10 PRICE REDUCTION FOR DEFECTIVE CERTIFIED OCT 2010

COST OR PRICING DATA
52.215-12 SUBCONTRACTOR CERTIFIED COST OR OCT 2010

PRICING DATA
52.215-15 PENSION ADJUSTMENTS AND

ASSET REVERSIONS OCT 2010
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52.215-16 FACILITIES CAPITAL COST OF MONEY JUN 2003
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR JUL 2005

POSTRETIREMENT BENEFITS OTHER THAN
PENSIONS (PRB)

52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS JAN 2011
52.219-14 LIMITATIONS ON SUBCONTRACTING DEC 1996
52.222-1 NOTICE TO THE GOVERNMENT OF LABOR FEB 1997

DISPUTES
52.222-3 CONVICT LABOR JUN 2003
52.222-4 CONTRACT WORK HOURS AND

SAFETY STANDARDS JUL 2005
ACT-OVERTIME COMPENSATION

52.222-6 DAVIS-BACON ACT JUL 2005
52.222-7 WITHHOLDING OF FUNDS FEB 1988
52.222-8 PAYROLLS AND BASIC RECORDS JUN 2010
52.222-9 APPRENTICES AND TRAINEES JUL 2005
52.222-10 COMPLIANCE WITH COPELAND ACT FEB 1988

REQUIREMENTS
52.222-11 SUBCONTRACTS (LABOR STANDARDS) JUL 2005
52.222-12 CONTRACT TERMINATION - DEBARMENT FEB 1988

52.222-13 COMPLIANCE WITH DAVIS-BACON AND
RELATED ACT REGULATIONS FEB 1988

52.222-14 DISPUTES CONCERNING LABOR STANDARDS FEB 1988
52.222-15 CERTIFICATION OF ELIGIBILITY FEB 1988
52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999
52.222-26 EQUAL OPPORTUNITY MAR 2007
52.222-27 AFFIRMATIVE ACTION COMPLIANCE FEB 1999

REQUIREMENTS FOR CONSTRUCTION
52.222-35 EQUAL OPPORTUNITY FOR VETERANS SEP 2010
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH OCT 2010

DISABILITIES
52.222-37 EMPLOYMENT REPORTS ON VETERANS SEP 2010
52.222-41 SERVICE CONTRACT ACT OF 1965 NOV 2007
52.222-44 FAIR LABOR STANDARDS ACT AND SERVICE SEP 2009

CONTRACT ACT--PRICE ADJUSTMENT
52.222-50 COMBATING TRAFFICKING IN PERSONS FEB 2009
52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOWAUG 2003

INFORMATION
ALTERNATE I (AUG 2003) AND
ALTERNATE II (AUG 2003)

52.223-6 DRUG-FREE WORKPLACE MAY 2001
52.223-14 TOXIC CHEMICAL RELEASE REPORTING AUG 2003
52.223-18 CONTRACTOR POLICY TO BAN TEXT SEP 2010

MESSAGING WHILE DRIVING
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN JUN 2008
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PURCHASES
52.227-1 AUTHORIZATION AND CONSENT DEC 2007
52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT DEC 2007

AND COPYRIGHT INFRINGEMENT
52.228-2 ADDITIONAL BOND SECURITY OCT 1997
52.228-11 PLEDGES OF ASSETS SEP 2009
52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS

FOR BONDS OCT 1995
52.228-14 IRREVOCABLE LETTER OF CREDIT DEC 1999
52.228-15 PERFORMANCE AND PAYMENT BONDS-- OCT 2010

CONSTRUCTION
52.229-3 FEDERAL, STATE, AND LOCAL TAXES APR 2003
52.232-5 PAYMENTS UNDER FIXED-PRICE

CONSTRUCTION CONTRACTS SEP 2002
52.232-17 INTEREST OCT 2010
52.232-18 AVAILABILITY OF FUNDS APR 1984
52.232-23 ASSIGNMENT OF CLAIMS JAN 1986
52.232-27 PROMPT PAYMENT FOR CONSTRUCTION OCT 2008

CONTRACTS
52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- MAY 1999

OTHER THAN CENTRAL CONTRACTOR
REGISTRATION

52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFERMAY 1999
INFORMATION WITH OFFER

52.233-1 DISPUTES JUL 2002
ALTERNATE I (DEC 1991)

52.233-3 PROTEST AFTER AWARD AUG 1996
52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004

CONTRACT CLAIM
52.236-2 DIFFERING SITE CONDITIONS APR 1984
52.236-3 SITE INVESTIGATION AND CONDITIONS APR 1984

AFFECTING THE WORK
52.236-5 MATERIAL AND WORKMANSHIP APR 1984
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984
52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991
52.236-8 OTHER CONTRACTS APR 1984
52.236-9 PROTECTION OF EXISTING VEGETATION, APR 1984

STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

52.236-10 OPERATIONS AND STORAGE AREAS APR 1984
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984
52.236-12 CLEANING UP APR 1984
52.236-13 ACCIDENT PREVENTION NOV 1991

ALTERNATE I (APR 1984)
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984
52.236-16 QUANTITY SURVEYS APR 1984
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ALTERNATE I (APR 1984)
52.236-17 LAYOUT OF WORK APR 1984
52.236-21 SPECIFICATIONS AND DRAWINGS FOR FEB 1997

CONSTRUCTION
ALTERNATE I (APR 1984)

52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995
52.242-13 BANKRUPTCY JUL 1995
52.242-14 SUSPENSION OF WORK APR 1984
52.243-4 CHANGES JUN 2007
52.243-6 CHANGE ORDER ACCOUNTING APR 1984
52.244-5 COMPETITION IN SUBCONTRACTING DEC 1996
52.244-6A SUBCONTRACTS FOR COMMERCIAL ITEMS DEC 2010

ALTERNATE I (JUN 2010)
52.245-1 GOVERNMENT PROPERTY AUG 2010
52.245-9 USE AND CHARGES AUG 2010
52.246-12 INSPECTION OF CONSTRUCTION AUG 1996
52.246-21 WARRANTY OF CONSTRUCTION MAR 1994

ALTERNATE I (APR 1984)
52.248-3 VALUE ENGINEERING--CONSTRUCTION OCT 2010
52.249-2 TERMINATION FOR CONVENIENCE OF THE MAY 2004

GOVERNMENT (FIXED PRICE)
ALTERNATE I (SEPT 1996)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984
52.253-1 COMPUTER GENERATED FORMS JAN 1991
852.236-84 SCHEDULE OF WORK PROGRESS NOV 1984
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DAVIS-BACON WAGE DETERMINATIONS

General Decision Number: WA100051 07/29/2011 WA51

Superseded General Decision Number: WA20080051

State: Washington

Construction Type: Building

County: King County in Washington.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Modification Number Publication Date
0 03/12/2010
1 03/19/2010
2 07/02/2010
3 07/09/2010
4 07/23/2010
5 07/30/2010
6 08/06/2010
7 08/13/2010
8 09/24/2010
9 10/01/2010
10 10/08/2010
11 11/19/2010
12 11/26/2010
13 12/03/2010
14 01/07/2011
15 01/21/2011
16 01/28/2011
17 03/11/2011
18 03/25/2011
19 04/01/2011
20 04/08/2011
21 04/22/2011
22 04/29/2011
23 06/17/2011
24 07/01/2011
25 07/22/2011
26 07/29/2011

ASBE0007-002 01/01/2010

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR........................$ 38.93 13.75
----------------------------------------------------------------
BRWA0001-011 06/01/2011

Rates Fringes
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Bricklayers, Caulkers............$ 34.20 13.27
----------------------------------------------------------------
CARP0770-020 06/01/2009

Rates Fringes

CARPENTER (Acoustical
Installation)....................$ 35.55 13.08
CARPENTER (Including
Formwork, Drywall Hanging,
Cabinet Installation;
Insulator-Batt and Metal Stud
Installation)....................$ 35.39 13.08
MILLWRIGHT.......................$ 36.39 13.08
PILEDRIVERMAN....................$ 35.59 13.08

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:
0 -25 radius miles Free
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
0 -25 radius miles Free
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour
----------------------------------------------------------------
ELEC0046-006 06/01/2009

Rates Fringes

ELECTRICIAN......................$ 40.81 3%+15.71
----------------------------------------------------------------
* ELEC0046-007 03/07/2011
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Rates Fringes

ELECTRICIAN (Alarm
Installation Only)...............$ 26.30 8.37
ELECTRICIAN (Low Voltage
Wiring Only).....................$ 26.30 8.73
----------------------------------------------------------------
ELEV0019-005 01/01/2010

Rates Fringes

ELEVATOR MECHANIC................$ 44.14 20.035+A+B

FOOTNOTE:
a. Employer contributes 8% of the basic hourly rate

for over 5 year's service and 6% of the basic
hourly rate for 6 months to 5 years' of service
as vacation paid credit.

b. Eight paid holidays: New Year's Day; Memorial Day;
Independence Day; Labor Day; Veteran's Day; Thanksgiving
Day; Friday after Thanksgiving and Christmas Day

----------------------------------------------------------------
ENGI0302-019 06/01/2009

Rates Fringes

Power equipment operators:
Group 1A...................$ 35.79 15.15
Group 1AA..................$ 36.36 15.15
Group 1AAA.................$ 36.92 15.15
Group 1.....................$ 35.24 15.15
Group 2.....................$ 34.75 15.15
Group 3.....................$ 34.33 15.15
Group 4.....................$ 31.97 15.15

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Excavator/Trackhoe: Over
90 metric tons

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Loaders-overhead, 8 yards
and over; excavator/Trackhoe: over 50 metric tons to 90
metric tons

GROUP 1 - Cranes 45 tons thru 99 tons, under 150 ft of boom
(including jib with attachments); Excavator/Trackhoe: over
30 metric tons to 50 metric tons; Loader- overhead 6 yards
to, but not including 8 yards; Dozer D-10; Screedman;
Scrapers: 45 yards and over; Grader/Blade

GROUP 2 - Cranes, 20 tons thru 44 tons with attachments;
Drilling machine; Excavator/Trackhoe: 15 to 30 metric tons;
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Horizontal/directional drill operator; Loaders-overhead
under 6 yards; Crane Oiler-100 Tons and Over; Compactor;
Scraper: under 45 tons

GROUP 3 - Cranes-thru 19 tons with attachments; Dozers-D-9
and under; Motor patrol grader-nonfinishing; Roller-Plant
Mix; Crane Oiler under 100 tons; Excavator/Trackhoe: under
15 metric tons; Forklift: 3000 lbs and over with
attachments; Service Oiler; Concrete Pump; Outside Hoist
(Elevators and Manlifts); Pump Grout

GROUP 4 - Roller-other than plant mix; Forklift: under 3000
lbs with attachments; Bobcat; Rigger/Bellman

----------------------------------------------------------------
IRON0086-010 07/01/2010

Rates Fringes

IRONWORKER (Reinforcing,
Structural and Ornamental).......$ 37.67 19.60
----------------------------------------------------------------
LABO0001-016 06/01/2009

ZONE 1:

Rates Fringes

Laborers:
GROUP 2.....................$ 24.86 9.07
GROUP 3.....................$ 30.96 9.07
GROUP 4.....................$ 31.70 9.07
GROUP 5.....................$ 32.21 9.07

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall

LABORERS CLASSIFICATIONS

GROUP 2: Flagman

GROUP 3: General Laborer; Mason Tender-Cement/Concrete;
Chipping Gun (under 30 lbs.); Form Stripping; Roof Tearoff

GROUP 4: Chipping Gun (over 30 lbs.); Concrete Saw Operator;
Grade Checker; Gunite; Pipe Layer; Vibrating Plate
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GROUP 5: Mason Tender-Brick
----------------------------------------------------------------
PAIN0005-029 07/01/2011

Rates Fringes

DRYWALL FINISHER/TAPER...........$ 33.87 14.32
----------------------------------------------------------------
PAIN0005-030 07/01/2010

Rates Fringes

Painters:
Parking Lot and Highway
Striping Only...............$ 27.74 11.66

----------------------------------------------------------------
PAIN0005-031 07/01/2011

Rates Fringes

PAINTER (Including Brush,
Roller, Spray and Prep Work).....$ 24.66 8.24
----------------------------------------------------------------
PAIN0188-005 07/01/2011

Rates Fringes

GLAZIER..........................$ 37.30 13.56
----------------------------------------------------------------
PAIN1238-002 01/01/2011

Rates Fringes

SOFT FLOOR LAYER (Including
Vinyl and Carpet)................$ 28.92 12.59
----------------------------------------------------------------
PLAS0077-001 07/01/2008

Rates Fringes

PLASTERER........................$ 32.50 12.33
----------------------------------------------------------------
PLAS0528-004 07/01/2011

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 33.00 13.63
----------------------------------------------------------------
PLUM0032-009 01/01/2011

Rates Fringes

PIPEFITTER.......................$ 49.71 24.80
PLUMBER (Including HVAC Pipe
Installation)....................$ 49.71 24.80
REFRIGERATION MECHANIC...........$ 47.96 21.82
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----------------------------------------------------------------
ROOF0054-008 06/01/2011

Rates Fringes

ROOFER (Excluding Metal Roofs)...$ 31.57 12.08
----------------------------------------------------------------
SFWA0699-006 07/01/2011

Rates Fringes

SPRINKLER FITTER (Fire
Sprinklers)......................$ 45.69 22.55
----------------------------------------------------------------
SHEE0066-024 06/01/2011

Rates Fringes

Sheet Metal Worker (Including
HVAC Duct Work and
Installation of HVAC Systems)....$ 44.59 21.81
----------------------------------------------------------------

SUWA2009-024 05/22/2009

Rates Fringes

LABORER: Driller................$ 17.17 5.36

LABORER: Irrigation.............$ 11.58 0.00

LABORER: Landscape..............$ 9.73 0.00

LABORER: Overhead Door
Installation.....................$ 22.31 3.44

OPERATOR: Backhoe...............$ 29.95 7.20

OPERATOR: Mechanic..............$ 24.33 4.33

ROOFER: Metal Roof Only.........$ 24.30 4.05

TILE SETTER......................$ 18.72 3.35

TRUCK DRIVER: Dump Truck........$ 27.43 0.00
----------------------------------------------------------------
* TEAM0174-005 06/01/2009

Rates Fringes

Truck drivers:
ZONE A:
GROUP 2:...................$ 31.03 14.60

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.
ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates.
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*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 2 - Semi-Trailer Truck

HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:
LEVEL C: +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.
LEVEL B: +$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical "splash suit."
LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

========================================================

Unlisted classifications needed for work not included within
the scope of the
classifications listed may be added after award only as
provided in the labor
standards contract clauses (29 CFR 5.5(a)(1)(ii)).

----------------------------------------------------------------
--

In the listing above, the "SU" designation means that rates
listed under the
identifier do not reflect collectively bargained wage and
fringe benefit
rates. Other designations indicate unions whose rates have
been determined
to be prevailing.

----------------------------------------------------------------
--

WAGE DETERMINATION APPEALS PROCESS
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1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage

determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries
of surveys, should be with the Wage and Hour Regional Office
for the area in
which the survey was conducted because those Regional Offices
have
responsibility for the Davis-Bacon survey program. If the
response from this
initial contact is not satisfactory, then the process described
in 2.) and
3.) should be followed.

With regard to any other matter not yet ripe for the formal
process
described here, initial contact should be with the Branch of
Construction
Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party
(those affected by the action) can request review and
reconsideration from
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).
Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested
party's position and by any information (wage payment data,
project
description, area practice material, etc.) that the requestor
considers
relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested
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party may appeal directly to the Administrative Review Board
(formerly the
Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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General Decision Number: WA100110 07/01/2011 WA110

Superseded General Decision Number: WA20080110

State: Washington

Construction Type: Heavy
including water and sewer line construction

County: King County in Washington.

HEAVY CONSTRUCTION PROJECTS (including sewer/water
construction).

Modification Number Publication Date
0 03/12/2010
1 03/19/2010
2 07/02/2010
3 07/09/2010
4 07/30/2010
5 08/13/2010
6 09/10/2010
7 10/01/2010
8 11/19/2010
9 11/26/2010
10 01/21/2011
11 07/01/2011

ASBE0007-001 01/01/2010

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR (Pipe and Duct
Insulation)......................$ 38.93 13.75
----------------------------------------------------------------
CARP0770-030 06/01/2009

Rates Fringes

CARPENTER (Including Formwork)...$ 35.39 13.08
MILLWRIGHT.......................$ 36.39 13.08
PILEDRIVERMAN....................$ 35.59 13.08

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
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Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:
0 -25 radius miles Free
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
0 -25 radius miles Free
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour
----------------------------------------------------------------
ELEC0046-006 06/01/2009

Rates Fringes

ELECTRICIAN......................$ 40.81 3%+15.71
----------------------------------------------------------------
ELEC0077-001 02/01/2010

Rates Fringes

Line Construction:
LINEMEN.....................$ 42.27 13.54

----------------------------------------------------------------
ENGI0302-026 06/01/2009

Rates Fringes

Power equipment operators:
Group 1A...................$ 35.79 15.15
Group 1AA..................$ 36.36 15.15
Group 1AAA.................$ 36.92 15.15
Group 1.....................$ 35.24 15.15
Group 2.....................$ 34.75 15.15
Group 3.....................$ 34.33 15.15
Group 4.....................$ 31.97 15.15

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
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GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments);Tower crane over 175 ft in
height, base to boom; Excavator/Trackhoe: Over 90 metric
tons

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments);Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over;
excavator/Trackhoe: over 50 metric tons to 90 metric tons;
Backhoe- 6 yards and over with attachments

GROUP 1 - Cranes 45 tons thru 99 tons, under 150 ft of boom
(including jib with attachments);Crane-overhead, bridge
type, 45 tons thru 99 tons; Derricks on building work;
Excavator/Trackhoe: over 30 metric tons to 50 metric tons;
Loader- overhead 6 yards to, but not including 8 yards;
Dozer D-10; Screedman; Scrapers: 45 yards and over;
Grader/Blade; Paver

GROUP 2 - Cranes, 20 tons thru 44 tons with
attachments;Crane-overhead, bridge type-20 tons through 44
tons; Drilling machine; Excavator/Trackhoe: 15 to 30 metric
tons; Horizontal/directional drill operator;
Loaders-overhead under 6 yards; Crane Oiler-100 Tons and
Over; Scraper: under 45 tons; Backhoe- 3 yards and under;
Mechanic; Piledriver; Boring Machine

GROUP 3 - Cranes-thru 19 tons with attachments;A-frame crane
over 10 tons; Dozers-D-9 and under; Motor patrol
grader-nonfinishing; Roller-Plant Mix; Crane Oiler under
100 tons; Excavator/Trackhoe: under 15 metric tons; Service
Oiler; Conveyors; Backhoe 75 hp and under; Boom Truck over
10 tons

GROUP 4 - Cranes-A frame-10 tons and under; Roller-other than
plant mix; Rigger/Bellman; Grade Checker; Drill Assistant;
Boom Truck 10 tons and under

----------------------------------------------------------------
IRON0086-010 07/01/2010

Rates Fringes

IRONWORKER (Reinforcing,
Structural and Ornamental).......$ 37.67 19.60
----------------------------------------------------------------
LABO0001-025 06/01/2009

ZONE 1:

Rates Fringes

Laborers:
GROUP 2.....................$ 24.86 9.07
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GROUP 3.....................$ 30.96 9.07
GROUP 4.....................$ 31.70 9.07
GROUP 5.....................$ 32.21 9.07

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall

LABORERS CLASSIFICATIONS

GROUP 2: Flagman

GROUP 3: General Laborer; Mason Tender-Cement/Concrete; Form
Stripping;Sign Erector/Installer

GROUP 4: Grade Checker; Pipe Layer; Handheld Drill; High
Scaler; Jackhammer

GROUP 5: Mason Tender-Brick
----------------------------------------------------------------
PAIN0005-008 03/01/2009

Rates Fringes

PAINTER (Brush, Roller and
Spray)...........................$ 20.82 7.44
----------------------------------------------------------------
* PLAS0528-004 07/01/2011

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 33.00 13.63
----------------------------------------------------------------
PLUM0032-011 01/01/2011

Rates Fringes

Plumbers and Pipefitters.........$ 49.71 24.80
----------------------------------------------------------------

SUWA2009-061 08/07/2009

Rates Fringes

LABORER: Landscape and
Irrigation.......................$ 8.77 1.80
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OPERATOR: Asphalt Plant.........$ 34.14 0.68

OPERATOR: Bobcat/Skid Loader....$ 10.63 0.00

OPERATOR: Broom/Sweeper.........$ 30.39 3.77

OPERATOR: Forklift..............$ 28.03 7.28

OPERATOR: Power Shovel..........$ 25.12 7.83

TRUCK DRIVER: Flatbed Truck.....$ 22.74 6.29

TRUCK DRIVER: Lowboy Truck......$ 22.89 5.72
----------------------------------------------------------------
* TEAM0174-003 06/01/2009

Rates Fringes

Truck drivers:
ZONE A:
GROUP 1:...................$ 31.87 14.60
GROUP 2:...................$ 31.03 14.60

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.
ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - Dump Trucks, side, end and bottom dump, including
semi-trucks and trains or combinations thereof with 16
yards to 30 yards capacity: Over 30 yards $.15 per hour
additional for each 10 yard increment.; Water Truck-3,000
gallons and over; Semi-Trailer Truck

GROUP 2 - Dump trucks, side, end and bottom dump, including
semi-trucks and trains or combinations thereof with less
than 16 yards capacity; Water Truck- less than 3,000 gallons

HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:
LEVEL C: +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.
LEVEL B: +$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
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a chemical "splash suit."
LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

========================================================

Unlisted classifications needed for work not included within
the scope of the
classifications listed may be added after award only as
provided in the labor
standards contract clauses (29 CFR 5.5(a)(1)(ii)).

----------------------------------------------------------------
--

In the listing above, the "SU" designation means that rates
listed under the
identifier do not reflect collectively bargained wage and
fringe benefit
rates. Other designations indicate unions whose rates have
been determined
to be prevailing.

----------------------------------------------------------------
--

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage

determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries
of surveys, should be with the Wage and Hour Regional Office
for the area in
which the survey was conducted because those Regional Offices
have
responsibility for the Davis-Bacon survey program. If the
response from this
initial contact is not satisfactory, then the process described
in 2.) and
3.) should be followed.
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With regard to any other matter not yet ripe for the formal
process
described here, initial contact should be with the Branch of
Construction
Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party
(those affected by the action) can request review and
reconsideration from
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).
Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested
party's position and by any information (wage payment data,
project
description, area practice material, etc.) that the requestor
considers
relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested
party may appeal directly to the Administrative Review Board
(formerly the
Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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General Decision Number: WA100001 08/12/2011 WA1

Superseded General Decision Number: WA20080001

State: Washington

Construction Type: Highway

Counties: Washington Statewide.

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin
Counties)

Modification Number Publication Date
0 03/12/2010
1 03/19/2010
2 04/16/2010
3 07/02/2010
4 07/30/2010
5 08/06/2010
6 08/20/2010
7 09/10/2010
8 09/24/2010
9 10/01/2010
10 10/08/2010
11 10/15/2010
12 11/05/2010
13 11/12/2010
14 11/26/2010
15 12/03/2010
16 01/07/2011
17 01/21/2011
18 03/11/2011
19 04/15/2011
20 05/13/2011
21 06/10/2011
22 06/17/2011
23 06/24/2011
24 07/01/2011
25 08/05/2011
26 08/12/2011

CARP0001-008 09/01/2009

Rates Fringes

Carpenters:
COLUMBIA RIVER AREA -
ADAMS, BENTON, COLUMBIA,
DOUGLAS (EAST OF THE 120TH
MERIDIAN), FERRY,
FRANKLIN, GRANT, OKANOGAN
(EAST OF THE 120TH
MERIDIAN) AND WALLA WALLA
COUNTIES
GROUP 1:...................$ 27.73 10.56
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GROUP 2:...................$ 29.73 10.56
GROUP 3:...................$ 28.00 10.56
GROUP 4:...................$ 27.73 10.56
GROUP 5:...................$ 63.50 10.56
GROUP 6....................$ 30.75 10.56
GROUP 7....................$ 31.75 10.56
GROUP 8....................$ 28.00 10.56
GROUP 9....................$ 33.75 10.56

SPOKANE AREA: ASOTIN,
GARFIELD, LINCOLN, PEND
OREILLE, SPOKANE, STEVENS
AND WHITMAN COUNTIES
GROUP 1:...................$ 26.06 10.56
GROUP 2:...................$ 28.06 10.56
GROUP 3:...................$ 26.32 10.56
GROUP 4:...................$ 26.06 10.56
GROUP 5:...................$ 60.14 10.56
GROUP 6:...................$ 29.07 10.56
GROUP 7....................$ 30.07 10.56
GROUP 8....................$ 27.32 10.56
GROUP 9....................$ 33.07 10.56

CARPENTER & DIVER CLASSIFICATIONS:

GROUP 1: Carpenter

GROUP 2: Millwright, machine erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge carpenters

GROUP 5: Diver Wet

GROUP 6: Diver Tender, Manifold Operator, ROV Operator

GROUP 7: Diver Standby, Bell/Vehicle or Submersible operator
Not Under Pressure

GROUP 8: Assistant Tender, ROV Tender/Technician

GROUP 9: Manifold Operator-Mixed Gas

ZONE PAY:
ZONE 1 0-40 MILES FREE
ZONE 2 41-65 MILES $2.25/PER HOUR
ZONE 3 66-100 MILES $3.25/PER HOUR
ZONE 4 OVER 100 MILES $4.75/PER HOUR

DISPATCH POINTS:
CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).
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CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite).

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: MOSCOW (302 N. JACKSON) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite).

DEPTH PAY FOR DIVERS BELOW WATER SURFACE:
50-100 feet $2.00 per foot
101-150 feet $3.00 per foot
151-220 feet $4.00 per foot
221 feet and deeper $5.00 per foot

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT:
0-25 feet Free
26-300 feet $1.00 per Foot

SATURATION DIVING:
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation
hours.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

HAZMAT PROJECTS:

Anyone working on a HAZMAT job (task), where HAZMAT
certification is required, shall be compensated at a
premium, in addition to the classification working in as
follows:

LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is
minimal.

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical "splash suit".
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LEVEL A +$1.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

----------------------------------------------------------------
CARP0003-006 06/01/2007

SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,
LEWIS(Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA AND WAHKIAKUM
COUNTIES and INCLUDES THE ENTIRE PENINSULA WEST OF WILLAPA BAY

SEE ZONE DESCRIPTION FOR CITIES BASE POINTS

ZONE 1:

Rates Fringes

Carpenters:
CARPENTERS..................$ 27.56 13.30
DIVERS TENDERS..............$ 30.28 13.30
DIVERS......................$ 68.84 13.30
DRYWALL.....................$ 27.56 13.30
MILLWRIGHTS.................$ 28.04 13.30
PILEDRIVERS.................$ 28.04 13.30

DEPTH PAY:
50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET
151 TO 200 FEET $2.00 PER FOOT OVER 151 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85
Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPOINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.)

ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities
ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned cities
ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities
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----------------------------------------------------------------
CARP0770-003 06/01/2009

Rates Fringes

Carpenters:
CENTRAL WASHINGTON:
CHELAN, DOUGLAS (WEST OF
THE 120TH MERIDIAN),
KITTITAS, OKANOGAN (WEST
OF THE 120TH MERIDIAN) AND
YAKIMA COUNTIES
CARPENTERS ON CREOSOTE
MATERIAL...................$ 25.25 11.97
CARPENTERS.................$ 35.39 11.97
DIVERS TENDER..............$ 39.15 13.08
DIVERS.....................$ 87.20 13.08
MILLWRIGHT AND MACHINE
ERECTORS...................$ 36.39 11.97
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED
MATERIAL, ALL PILING.......$ 35.59 11.97

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:
0 -25 radius miles Free
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
0 -25 radius miles Free
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour
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----------------------------------------------------------------
CARP0770-006 06/01/2009

Rates Fringes

Carpenters:
WESTERN WASHINGTON:
CLALLAM, GRAYS HARBOR,
ISLAND, JEFFERSON, KING,
KITSAP, LEWIS (excludes
piledrivers only), MASON,
PACIFIC (North of a
straight line made by
extending the north
boundary line of Wahkiakum
County west to the Pacific
Ocean), PIERCE, SAN JUAN,
SKAGIT, SNOHOMISH,
THURSTON AND WHATCOM
COUNTIES
BRIDGE CARPENTERS..........$ 35.39 13.08
CARPENTERS ON CREOSOTE
MATERIAL...................$ 35.49 13.08
CARPENTERS.................$ 35.39 13.08
DIVERS TENDER..............$ 39.15 13.08
DIVERS.....................$ 87.20 13.08
MILLWRIGHT AND MACHINE
ERECTORS...................$ 36.39 13.08
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED
MATERIAL, ALL PILING.......$ 35.59 13.08

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:
0 -25 radius miles Free
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
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AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
0 -25 radius miles Free
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour
----------------------------------------------------------------
ELEC0046-001 06/01/2009

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

Rates Fringes

CABLE SPLICER....................$ 44.89 3%+15.71
ELECTRICIAN......................$ 40.81 3%+15.71
----------------------------------------------------------------
* ELEC0048-003 07/01/2011

CLARK, KLICKITAT AND SKAMANIA COUNTIES

Rates Fringes

CABLE SPLICER....................$ 39.66 17.49
ELECTRICIAN......................$ 36.05 17.38

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Portland, The Dalles, Hood River, Tillamook, Seaside and
Astoria

Zone Pay:
Zone 1: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour

*These are not miles driven. Zones are based on Delorrne
Street Atlas USA 2006 plus.

----------------------------------------------------------------
ELEC0073-001 01/01/2010

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES

Rates Fringes

CABLE SPLICER....................$ 28.62 3%+12.98
ELECTRICIAN......................$ 28.52 14.44
----------------------------------------------------------------
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ELEC0076-002 09/01/2009

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES

Rates Fringes

CABLE SPLICER....................$ 38.32 3%+16.45
ELECTRICIAN......................$ 34.84 3%+16.40
----------------------------------------------------------------
* ELEC0112-005 06/01/2011

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES

Rates Fringes

CABLE SPLICER....................$ 37.70 35+14.63
ELECTRICIAN......................$ 35.90 3%+14.63
----------------------------------------------------------------
ELEC0191-003 02/01/2010

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

Rates Fringes

CABLE SPLICER....................$ 42.09 13.75
ELECTRICIAN......................$ 38.26 13.64
----------------------------------------------------------------
ELEC0191-004 02/01/2010

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

Rates Fringes

CABLE SPLICER....................$ 38.24 13.59
ELECTRICIAN......................$ 34.76 13.48
----------------------------------------------------------------
ELEC0970-001 01/01/2009

COWLITZ AND WAHKIAKUM COUNTY

Rates Fringes

CABLE SPLICER....................$ 34.68 3%+9.59
ELECTRICIAN......................$ 31.53 3%+9.59
----------------------------------------------------------------
ENGI0302-003 06/01/2009

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES
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PROJECTS: CATEGORY A PROJECTS (EXCLUDES CATEGORY B PROJECTS, AS
SHOWN BELOW)

Zone 1 (0-25 radius miles):

Rates Fringes

Power equipment operators:
Group 1A...................$ 35.79 15.15
Group 1AA..................$ 36.36 15.15
Group 1AAA.................$ 36.92 15.15
Group 1.....................$ 35.24 15.15
Group 2.....................$ 34.75 15.15
Group 3.....................$ 34.33 15.15
Group 4.....................$ 31.97 15.15

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
in height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
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Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill,roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
yards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozers-D-9 and under; Forklift-3000 lbs.
and over with attachments; Horizontal/directional drill
locator; Outside hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and
under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; Oil
distributors, blower distribution and mulch seeding
operator; Pavement breaker; Posthole digger, mechanical;
Power plant; Pumps, water; Rigger and Bellman; Roller-other
than plant mix; Wheel Tractors, farmall type;
Shotcrete/gunite equipment operator

Category B Projects: 95% of the basic hourly reate for each
group plus full fringe benefits applicable to category A
projects shall apply to the following projects. A Reduced
rates may be paid on the following:

1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.
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HANDLING OF HAZARDOUS WASTE MATERIALS:

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class "C" Suit - Base wage rate plus $ .25 per hour.

H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.

H-4 Class "A" Suit - Base wage rate plus $ .75 per hour.

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $ .70
Zone 3 (Over 45 radius miles) - $1.00

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle, Shelton,
Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft in
height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building work;
Excavator, shovel, backhoes over 3 yards and under 6 yards;
Hard tail end dump articulating off-road equipment 45 yards
and over; Loader- overhead 6 yards to, but not including 8
yards; Mucking machine, mole, tunnel, drill and/or shield;
Quad 9, HD 41, D-10; Remote control operator on rubber tired
earth moving equipment; Rollagon; Scrapers-self propelled 45
yards and over; Slipform pavers; Transporters, all truck or
track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
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tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant feed;
Locomotives-all; Mechanics-all; Mixers-asphalt plant; Motor
patrol graders-finishing; Piledriver (other than crane
mount); Roto-mill,roto-grinder; Screedman, spreader, topside
operator-Blaw Knox, Cedar Rapids, Jaeger, Caterpillar, Barbar
Green; Scraper-self propelled, hard tail end dump,
articulating off-road equipment-under 45 yards; Subgrade
trimmer; Tractors, backhoes-over 75 hp; Transfer material
service machine-shuttle buggy, blaw knox-roadtec; Truck crane
oiler/driver-100 tons and over; Truck Mount portable
conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozers-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill locator;
Outside hoists-(elevators and manlifts), air tuggers, strato
tower bucket elevators; Hydralifts/boom trucks over 10 tons;
Loader-elevating type, belt; Motor patrol
grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; Oil
distributors, blower distribution and mulch seeding operator;
Pavement breaker; Posthole digger, mechanical; Power plant;
Pumps, water; Rigger and Bellman; Roller-other than plant
mix; Wheel Tractors, farmall type; Shotcrete/gunite equipment
operator

CATEGORY B PROJECTS: 95% OF THE BASIC HOURLY RATE FOR EACH
GROUP PLUS FULL FRINGE BENEFITS APPLICABLE TO CATEGORY A
PROJECTS SHALL APPLY TO THE FOLLOWING PROJECTS. REDUCED
RATES MAY BE PAID ON THE FOLLOWING:

1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5
million excluding mechanical, electrical, and utility portions
of the contract.
2. Projects of less than $1 million where no building is
involved. Surfacing and paving including, but
utilities excluded.
3. Marine projects (docks, wharfs, ect.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all craft
classifications subject to working inside a federally designed
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hazardous perimeter shall be elgible for compensation in
accordance with the following group schedule relative to the
level of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing.
H-2 Class "C" Suit - Base wage rate plus $.25 per hour.
H-3 Class "B" Suit - Base wage rate plus $.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $.75 per hour.

----------------------------------------------------------------
ENGI0370-002 06/01/2011

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:

Rates Fringes

Power equipment operators:
GROUP 1A...................$ 24.41 12.05
GROUP 1.....................$ 24.76 12.05
GROUP 2.....................$ 25.08 12.05
GROUP 3.....................$ 25.69 12.05
GROUP 4.....................$ 25.85 12.05
GROUP 5.....................$ 26.01 12.05
GROUP 6.....................$ 26.29 12.05
GROUP 7.....................$ 26.56 12.05
GROUP 8.....................$ 27.66 12.05

ZONE DIFFERENTIAL (Add to Zone 1 rate): Zone 2 - $2.00

Zone 1: Within 45 mile radius of Spokane, Pasco, Washington;
Lewiston, Idaho

Zone 2: Outside 45 mile radius of Spokane, Pasco,
Washington; Lewiston, Idaho

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Drillers Helper (Assist driller in making drill rod
connections, service drill engine and air compressor,
repair drill rig and drill tools, drive drill support truck
to and on the job site, remove drill cuttings from around
bore hole and inspect drill rig while in operation);
Fireman & Heater Tender; Hydro-seeder, Mulcher, Nozzleman;
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Oiler Driver, & Cable Tender, Mucking Machine; Pumpman;
Rollers, all types on subgrade, including seal and chip
coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required) & Cable Tender, Mucking Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-lift & similar; Gin Trucks (pipeline);
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator (self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or similar); Bump Cutter (Wayne, Saginau or
similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck
Engineer; Elevating Belt-type Loader (Euclid, Barber Green
& similar); Elevating Grader-type Loader (Dumor, Adams or
similar); Generator Plant Engineers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or diamond);
Equipment Serviceman; Greaser & Oiler; Hoist (2 or more
drums or Tower Hoist); Loaders (overhead & front-end, under
4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton);
Rubber-tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)
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GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes
(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment(8 inch bit & over) (Robbins, reverse circulation
& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers)(Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wet Mix Operator (multiple units, 2 & incl. 4);
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher, Grizzle
& Screening Plant Operator; Dozer, 834 R/T & similar; Drill
Doctor; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel(under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Lime Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train)

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,
Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Concrete Cleaning/Decontamination
machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type); Heavy equipment robotics operator; Loader
(360 degrees revolving Koehring Scooper or similar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform
Trailers (Goldhofer, Shaurerly andSimilar); Ultra High
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (All Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale
Over 250 ft $ .80 over scale



VA-101-11-RP-0182

109

NOTE:
In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT:
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

----------------------------------------------------------------
ENGI0612-006 06/01/2009

LEWIS,PIERCE, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes

Power equipment operators:
GROUP 1A...................$ 35.79 15.15
GROUP 1AA..................$ 36.36 15.15
GROUP 1AAA.................$ 36.92 15.15
GROUP 1.....................$ 35.24 15.15
GROUP 2.....................$ 34.75 15.15
GROUP 3.....................$ 34.33 15.15
GROUP 4.....................$ 31.97 15.15

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $ .70
Zone 3 (Over 45 radius miles) - $1.00

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
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bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-lfit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; Oil distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
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excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.
H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class "C" Suit - Base wage rate plus $ .25 per hour.
H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.
H-4 Class "A" Suit - Base wage rate plus $ .75 per hour.
----------------------------------------------------------------
ENGI0701-002 01/01/2011

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER RQUIPMENT OPERATORS: ZONE 1

Rates Fringes

Power equipment operators:
(See Footnote A)

GROUP 1.....................$ 37.27 12.35
GROUP 1A....................$ 39.13 12.35
GROUP 1B....................$ 41.00 12.35
GROUP 2.....................$ 35.64 12.35
GROUP 3.....................$ 34.64 12.35
GROUP 4.....................$ 33.71 12.35
GROUP 5.....................$ 32.60 12.35
GROUP 6.....................$ 29.61 12.35

Zone Differential (add to Zone 1 rates):
Zone 2 - $3.00
Zone 3 - $6.00

For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED:

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84
and West of Mile Post 30 on State Highway 26 and West of
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Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens "Blast Zone" shall receive Zone I pay for all
classifications.

All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border
above, shall receive Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications.

All jobs or projects located more than 30 miles and less than
50 miles from the respective city hall of the above
mentioned cities shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall
receive Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: CONCRETE: Batch Plant and/or Wet Mix Operator, three
units or more; CRANE: Helicopter Operator, when used in
erecting work; Whirley Operator, 90 ton and over; LATTICE
BOOM CRANE: Operator 200 tons through 299 tons, and/or over
200 feet boom; HYDRAULIC CRANE: Hydraulic Crane Operator 90
tons through 199 tons with luffing or tower attachments;
FLOATING EQUIPMENT: Floating Crane, 150 ton but less than
250 ton

GROUP 1A: HYDRAULIC CRANE: Hydraulic Operator, 200 tons and
over (with luffing or tower attachment); LATTICE BOOM
CRANE: Operator, 200 tons through 299 tons, with over 200
feet boom; FLOATING EQUIPMENT: Floating Crane 250 ton and
over

GROUP 1B: LATTICE BOOM CRANE: Operator, 300 tons through 399
tons with over 200 feet boom; Operator 400 tons and over;
FLOATING EQUIPMENT: Floating Crane 350 ton and over

GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto
Mill, pavement profiler, operator, 6 foot lateral cut and
over; BLADE: Auto Grader or "Trimmer" (Grade Checker
required); Blade Operator, Robotic; BULLDOZERS: Bulldozer
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operator over 120,000 lbs and above; Bulldozer operator,
twin engine; Bulldozer Operator,tandem, quadnine, D10, D11,
and similar type; Bulldozere Robotic Equipment (any type;
CONCRETE: Batch Plant and/or Wet Mix Operator, one and two
drum; Automatic Concrete Slip Form Paver Operator; Concrete
Canal Line Operator; Concrete Profiler, Diamond Head;
CRANE: Cableway Operator, 25 tons and over; HYDRAULIC
CRANE: Hydraulic crane operator 90 tons through 199 tons
(without luffing or tower attachment); TOWER/WHIRLEY
OPERATOR: Tower Crane Operator; Whirley Operator, under 90
tons; LATTICE BOOM CRANE: 90 through 199 tons and/or 150 to
200 feet boom; CRUSHER: Crusher Plant Operator; FLOATING
EQUIPMENT: Floating Clamshell, etc.operator, 3 cu. yds.
and over; Floating Crane (derrick barge) Operator, 30 tons
but less than 150 tons; LOADERS: Loader operator, 120,000
lbs. and above; REMOTE CONTROL: Remote controlled
earth-moving equipment; RUBBER-TIRED SCRAPERS: Rubber-
tired scraper operator, with tandem scrapers, multi-engine;
SHOVEL, DRAGLINE, CLAMSHELL, SKOOPER OPERATOR: Shovel,
Dragline, Clamshell, operator 5 cu. yds and over; TRENCHING
MACHINE: Wheel Excavator, under 750 cu. yds. per hour
(Grade Oiler required); Canal Trimmer (Grade Oiler
required); Wheel Excavator, over 750 cu. yds. per hour;
Band Wagon (in conjunction with wheel excavator);
UNDERWATER EQUIPMENT: Underwater Equipment Operator, remote
or otherwise; HYDRAULIC HOES-EXCAVATOR: Excavator over
130,000 lbs.; HYDRAULIC CRANE: Hydraulic crane operator,
50 tons through 89 tons (with luffing or tower attachment);

GROUP 3: BULLDOZERS: Bulldozer operator, over 70,000 lbs. up
to and including 120,000 lbs.; HYDRAULIC CRANE: Hydraulic
crane operator, 50 tons through 89 tons (without luffing
or tower attachment); LATTICE BOOM CRANES: Lattice Boom
Crane-50 through 89 tons (and less than 150 feet boom);
FORKLIFT: Rock Hound Operator; HYDRAULIC HOES-EXCAVATOR:
excavator over 80,000 lbs. through 130,000 lbs.; LOADERS:
Loader operator 60,000 and less than 120,000; RUBBER-TIRED
SCRAPERS: Scraper Operator, with tandem scrapers;
Self-loading, paddle wheel, auger type, finish and/or 2 or
more units; SHOVEL, DRAGLINE, CLAMSHELL,SKOOPER OPERATOR:
Shovel, Dragline, Clamshell operators 3 cu. yds. but less
than 5 cu yds.

GROUP 4: ASPHALT: Screed Operator; Asphalt Paver operator
(screeman required); BLADE: Blade operator; Blade operator,
finish; Blade operator, externally controlled by
electronic, mechanical hydraulic means; Blade operator,
multi-engine; BULLDOZERS: Bulldozer Operator over 20,000
lbs and more than 100 horse up to 70,000 lbs; Drill Cat
Operator; Side-boom Operator; Cable-Plow Operator (any
type); CLEARING: Log Skidders; Chippers; Incinerator; Stump
Splitter (loader mounted or similar type); Stump Grinder
(loader mounted or similar type; Tub Grinder; Land Clearing
Machine (Track mounted forestry mowing & grinding machine);
Hydro Axe (loader mounted or similar type); COMPACTORS
SELF-PROPELLED: Compactor Operator, with blade; Compactor
Operator, multi-engine; Compactor Operator, robotic;
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CONCRETE: Mixer Mobile Operator; Screed Operator; Concrete
Cooling Machine Operator; Concrete Paving Road Mixer;
Concrete Breaker; Reinforced Tank Banding Machine (K-17 or
similar types); Laser Screed; CRANE: Chicago boom and
similar types; Lift Slab Machine Operator; Boom type
lifting device, 5 ton capacity or less; Hoist Operator, two
(2) drum; Hoist Operator, three (3) or more drums; Derrick
Operator, under 100 ton; Hoist Operator, stiff leg, guy
derrick or similar type, 50 ton and over; Cableway Operator
up to twenty (25) ton; Bridge Crane Operator, Locomotive,
Gantry, Overhead; Cherry Picker or similar type crane;
Carry Deck Operator; Hydraulic Crane Operator, under 50
tons; LATTICE BOOM CRANE OPERATOR: Lattice Boom Crane
Operator, under 50 tons; CRUSHER: Generator Operator;
Diesel-Electric Engineer; Grizzley Operator; Drill Doctor;
Boring Machine Operator; Driller-Percussion, Diamond, Core,
Cable, Rotary and similar type; Cat Drill (John Henry);
Directional Drill Operator over 20,000 lbs pullback;
FLOATING EQUIPMENT: Diesel-electric Engineer; Jack
Operator, elevating barges, Barge Operator, self-
unloading; Piledriver Operator (not crane type) (Deckhand
required); Floating Clamshelll, etc. Operator, under 3 cu.
yds. (Fireman or Diesel-Electric Engineer required);
Floating Crane (derrick barge) Operator, less than 30 tons;
GENERATORS: Generator Operator; Diesel-electric Engineer;
GUARDRAIL EQUIPMENT: Guardrail Punch Operator (all types);
Guardrail Auger Operator (all types); Combination Guardrail
machines, i.e., punch auger, etc.; HEATING PLANT: Surface
Heater and Planer Operator; HYDRAULIC HOES EXCAVATOR:
Robotic Hydraulic backhoe operator, track and wheel type up
to and including 20,0000 lbs. with any or all attachments;
Excavator Operator over 20,000 lbs through 80,000 lbs.;
LOADERS: Belt Loaders, Kolman and Ko Cal types; Loaders
Operator, front end and overhead, 25,000 lbs and less than
60,000 lbs; Elevating Grader Operator by Tractor operator,
Sierra, Euclid or similar types; PILEDRIVERS: Hammer
Operator; Piledriver Operator (not crane type); PIPELINE,
SEWER WATER: Pipe Cleaning Machine Operator; Pipe Doping
Machine Operator; Pipe Bending Machine Operator; Pipe
Wrapping Machine Operator; Boring Machine Operator; Back
Filling Machine Operator; REMOTE CONTROL: Concrete Cleaning
Decontamination Machine Operator; Ultra High Pressure Water
Jet Cutting Tool System Operator/Mechanic; Vacuum Blasting
Machine Operator/mechanic; REPAIRMEN, HEAVY DUTY: Diesel
Electric Engineer (Plant or Floating; Bolt Threading
Machine operator; Drill Doctor (Bit Grinder); H.D.
Mechanic; Machine Tool Operator; RUBBER-TIRED SCRAPERS:
Rubber-tired Scraper Operator,single engine, single
scraper; Self-loading, paddle wheel, auger type under 15
cu. yds.; Rubber-tired Scraper Operator, twin engine;
Rubber-tired Scraper Operator, with push- ull attachments;
Self Loading, paddle wheel, auger type 15 cu. yds. and
over, single engine; Water pulls, water wagons; SHOVEL,
DRAGLINE, CLAMSHELL, SKOOPER OPERATOR: Diesel Electric
Engineer; Stationay Drag Scraper Operator; Shovel,
Dragline, Clamshell, Operator under 3 cy yds.; Grade-all
Operator; SURFACE (BASE) MATERIAL: Blade mounted spreaders,
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Ulrich and similar types; TRACTOR-RUBBERED TIRED: Tractor
operator, rubber-tired, over 50 hp flywheel; Tractor
operator, with boom attachment; Rubber-tired dozers and
pushers (Michigan, Cat, Hough type); Skip Loader, Drag Box;
TRENCHING MACHINE: Trenching Machine operator, digging
capacity over 3 ft depth; Back filling machine operator;
TUNNEL: Mucking machine operator

GROUP 5: ASPHALT: Extrusion Machine Operator; Roller
Operator (any asphalt mix); Asphalt Burner and
Reconditioner Operator (any type); Roto-Mill, pavement
profiler, ground man; BULLDOZERS: Bulldozer operator,
20,000 lbs. or less or 100 horse or less; COMPRESSORS:
Compressor Operator (any power), over 1,250 cu. ft. total
capacity; COMPACTORS: Compactor Operator, including
vibratory; Wagner Pactor Operator or similar type (without
blade); CONCRETE: Combination mixer and Compressor
Operator, gunite work; Concrete Batch Plant Quality Control
Operator; Beltcrete Operator; Pumpcrete Operator (any
type); Pavement Grinder and/or Grooving Machine Operator
(riding type); Cement Pump Operator, Fuller-Kenyon and
similar; Concrete Pump Operator; Grouting Machine Operator;
Concrete mixer operator, single drum, under (5) bag
capacity; Cast in place pipe laying machine; maginnis
Internal Full slab vibrator operator; Concrete finishing
mahine operator, Clary, Johnson, Bidwell, Burgess Bridge
deck or similar type; Curb Machine Operator, mechanical
Berm, Curb and/or Curb and Gutter; Concrete Joint Machine
Operator; Concrete Planer Operator; Tower Mobile Operator;
Power Jumbo Operator setting slip forms in tunnels; Slip
Form Pumps, power driven hydraulic lifting device for
concrete forms; Concrete Paving Machine Operator; Concrete
Finishing Machine Operator; Concrete Spreader Operator;
CRANE: Helicopter Hoist Operator; Hoist Operator, single
drum; Elevator Operator; A-frame Truck Operator, Double
drum; Boom Truck Operator; HYDRAULIC CRANE OPERATOR:
Hydraulic Boom Truck, Pittman; DRILLING: Churm Drill and
Earth Boring Machine Operator; Vacuum Truck; Directional
Drill Operator over 20,000 lbs pullback; FLOATING
EQUIPMENT: Fireman; FORKLIFT: Fork Lift, over 10 ton and/or
robotic; HYDRAULIC HOES EXCAVATORS: Hydraulic Backhoe
Operator, wheel type (Ford, John Deere, Case type);
Hydraulic Backhoe Operator track type up to and including
20,000 lbs.; LOADERS: Loaders, rubber- tired type, less
than 25,000 lbs; Elevating Grader Operator, Tractor Towed
requiring Operator or Grader; Elevating loader operator,
Athey and similar types; OILERS: Service oiler (Greaser);
PIPELINE-SEWER WATER: Hydra hammer or simialr types;
Pavement Breaker Operator; PUMPS: Pump Operator, more than
5 (any size); Pot Rammer Operator; RAILROAD EQUIPMENT:
Locomotive Operator, under 40 tons; Ballast Regulator
Operator; Ballast Tamper Multi-Purpose Operator; Track
Liner Operator; Tie Spacer Operator; Shuttle Car Operator;
Locomotive Operator, 40 tons and over; MATERIAL HAULRS: Cat
wagon DJBs Volvo similar types; Conveyored material hauler;
SURFACING (BASE) MATERIAL: Rock Spreaders, self-propelled;
Pulva-mixer or similar types; Chiip Spreading machine
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operator; Lime spreading operator, construction job siter;
SWEEPERS: Sweeper operator (Wayne type) self-propelled
construction job site; TRACTOR-RUBBER TIRED: Tractor
operator, rubber-tired, 50 hp flywheel and under; Trenching
machine operator, maximum digging capacity 3 ft depth;
TUNNEL: Dinkey

GROUP 6: ASPHALT: Plant Oiler; Plant Fireman; Pugmill
Operator (any type); Truck mounted asphalt spreader, with
screed; COMPRESSORS: Compressor Operator (any power), under
1,250 cu. ft. total capacity; CONCRETE: Plant Oiler,
Assistant Conveyor Operator; Conveyor Operator; Mixer Box
Operator (C.T.B., dry batch, etc.); Cement Hog Operator;
Concrete Saw Operator; Concrete Curing Machine Operator
(riding type); Wire Mat or Brooming Machine Operator;
CRANE: Oiler; Fireman, all equipment; Truck Crane Oiler
Driver; A-frame Truck Operator, single drum; Tugger or
Coffin Type Hoist Operator; CRUSHER: Crusher Oiler; Crusher
Feederman; CRUSHER: Crusher oiler; Crusher feederman;
DRILLING: Drill Tender; Auger Oiler; FLOATING EQUIPMENT:
Deckhand; Boatman; FORKLIFT: Self-propelled Scaffolding
Operator, construction job site (exclduing working
platform); Fork Lift or Lumber Stacker Operator,
construction job site; Ross Carrier Operator, construction
job site; Lull Hi-Lift Operator or Similar Type; GUARDRAIL
EQUIPMENT: Oiler; Auger Oiler; Oiler, combination guardrail
machines; Guardrail Punch Oiler; HEATING PLANT: Temporary
Heating Plant Operator; LOADERS: Bobcat, skid steer (less
than 1 cu yd.); Bucket Elevator Loader Operator,
BarberGreene and similar types; OILERS: Oiler; Guardrail
Punch Oiler; Truck Crane Oiler-Driver; Auger Oiler; Grade
Oiler, required to check grade; Grade Checker; Rigger;
PIPELINE-SEWER WATER: Tar Pot Fireman; Tar Pot Fireman
(power agitated); PUMPS: Pump Operator (any power);
Hydrostatic Pump Operator; RAILROAD EQUIPMENT: Brakeman;
Oiler; Switchman; Motorman; Ballast Jack Tamper Operator;
SHOVEL, DRAGLINE, CLAMSHELL, SKOOPER, ETC. OPERATOR: Oiler,
Grade Oiler (required to check grade); Grade Checker;
Fireman; SWEEPER: Broom operator, self propelled,
construction job site; SURFACING (BASE) MATERIAL: Roller
Operator, grading of base rock (not asphalt); Tamping
Machine operartor, mechanical, self-propelled; Hydrographic
Seeder Machine Operator; TRENCHING MACHINE: Oiler; Grade
Oiler; TUNNEL: Conveyor operator; Air filtration equipment
operator

----------------------------------------------------------------
IRON0014-005 07/01/2010

ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes

IRONWORKER.......................$ 31.09 19.60
----------------------------------------------------------------
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IRON0029-002 07/01/2010

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM
COUNTIES

Rates Fringes

IRONWORKER.......................$ 33.62 19.60
----------------------------------------------------------------
IRON0086-002 07/01/2010

YAKIMA, KITTITAS AND CHELAN COUNTIES

Rates Fringes

IRONWORKER.......................$ 31.09 19.60
----------------------------------------------------------------
IRON0086-004 07/01/2010

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES

Rates Fringes

IRONWORKER.......................$ 37.67 19.60
----------------------------------------------------------------
LABO0001-002 06/01/2009

ZONE 1:

Rates Fringes

Laborers:
CALLAM, GRAYS HARBOR,
ISLAND, JEFFERSON, KING,
KITSAP, LEWIS, MASON,
PACIFIC (NORTH OF STRAIGHT
LINE MADE BY EXTENDING THE
NORTH BOUNDARY WAHKIAKUM
COUNTY WEST TO THE PACIFIC
OCEAN), PIERCE, SAN JUAN,
SKAGIT, SNOHOMISH,
THURSTON AND WHATCOM
COUNTIES
GROUP 1....................$ 21.77 9.07
GROUP 2....................$ 24.86 9.07
GROUP 3....................$ 30.96 9.07
GROUP 4....................$ 31.70 9.07
GROUP 5....................$ 32.21 9.07

CHELAN, DOUGLAS (WEST OF
THE 120TH MERIDIAN),
KITTITAS AND YAKIMA
COUNTIES
GROUP 1....................$ 17.95 9.07
GROUP 2....................$ 20.58 9.07
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GROUP 3....................$ 22.54 9.07
GROUP 4....................$ 23.09 9.07
GROUP 5....................$ 23.48 9.07

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical "splash suit" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
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Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

----------------------------------------------------------------
LABO0238-004 06/01/2011

PASCO AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 120th
Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS & WHITMAN COUNTIES

Rates Fringes

LABORER (PASCO)
GROUP 1.....................$ 21.31 10.00
GROUP 2.....................$ 23.41 10.00
GROUP 3.....................$ 23.68 10.00
GROUP 4.....................$ 23.95 10.00
GROUP 5.....................$ 24.23 10.00

LABORER (SPOKANE)
GROUP 1.....................$ 21.01 10.00
GROUP 2.....................$ 23.11 10.00
GROUP 3.....................$ 23.38 10.00
GROUP 4.....................$ 23.65 10.00
GROUP 5.....................$ 23.93 10.00

Zone Differential (Add to Zone 1 rate): $2.00

BASE POINTS: Spokane, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office.
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LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and
maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer;
Concrete Crewman (to include stripping of forms, hand
operating jacks on slip form construction, application of
concrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine,6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class "A" (to include
all bull gang, concrete crewman, dumpman and pumpcrete
crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector (wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer

GROUP 3: Aspahlt Raker; Asphalt Roller, walking; Cement
Finisher Tender; Concrete Saw, walking; Demolition Torch;
Dope Pot Firemen, non-mechanical; Driller Tender (when
required to move and position machine); Form Setter,
Paving; Grade Checker using level; Hazardous Waste Worker,
Level C (uses a chemical "splash suit" and air purifying
respirator); Jackhammer Operator; Miner, Class "B" (to
include brakeman, finisher, vibrator, form setter);
Nozzleman (to include squeeze and flo-crete nozzle);
Nozzleman, water, air or steam; Pavement Breaker (under 90
lbs.); Pipelayer, corrugated metal culvert; Pipelayer,
multi- plate; Pot Tender; Power Buggy Operator; Power Tool
Operator, gas, electric, pneumatic; Railroad Equipment,
power driven, except dual mobile power spiker or puller;
Railroad Power Spiker or Puller, dual mobile; Rodder and
Spreader; Tamper (to include operation of Barco, Essex and
similar tampers); Trencher, Shawnee; Tugger Operator; Wagon
Drills; Water Pipe Liner; Wheelbarrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Brush Machine (to
include horizontal construction joint cleanup brush
machine, power propelled); Caisson Worker, free air; Chain
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Saw Operator and Faller; Concrete Stack (to include
laborers when laborers working on free standing concrete
stacks for smoke or fume control above 40 feet high);
Gunite (to include operation of machine and nozzle);
Hazardous Waste Worker, Level B (uses same respirator
protection as Level A. A supplied air line is provided in
conjunction with a chemical "splash suit"); High Scaler;
Laser Beam Operator (to include grade checker and elevation
control); Miner, Class C (to include miner, nozzleman for
concrete, laser beam operator and rigger on tunnels);
Monitor Operator (air track or similar mounting); Mortar
Mixer; Nozzleman (to include jet blasting nozzleman, over
1,200 lbs., jet blast machine power propelled, sandblast
nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (to
include working topman, caulker, collarman, jointer,
mortarman, rigger, jacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class "D", (to include raise and shaft miner, laser
beam operator on riases and shafts)

GROUP 6 - Powderman
----------------------------------------------------------------
LABO0238-006 06/01/2011

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,
WHITMAN

Rates Fringes

Hod Carrier......................$ 23.95 9.95
----------------------------------------------------------------
LABO0335-001 06/01/2010

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes

Laborers:
ZONE 1:
GROUP 1....................$ 27.51 10.15
GROUP 2....................$ 28.11 10.15
GROUP 3....................$ 28.55 10.15
GROUP 4....................$ 28.93 10.15
GROUP 5....................$ 25.01 10.15
GROUP 6....................$ 22.59 10.15
GROUP 7....................$ 19.39 10.15
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Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: GOLDENDALE, LONGVIEW, AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city all.
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.
ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.
ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; Clean-up Laborers; Curing,
Concrete; Demolition, Wrecking and Moving Laborers;
Dumpers, road oiling crew; Dumpmen (for grading crew);
Elevator Feeders; Median Rail Reference Post, Guide Post,
Right of Way Marker; Fine Graders; Fire Watch; Form
Strippers (not swinging stages); General Laborers;
Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Similar Types; Railroad Track Laborers; Ribbon
Setters (including steel forms); Rip Rap Man (hand placed);
Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when used)

GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter (concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tender; Gunite or Sand Blasting Pot
Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet);
Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground)



VA-101-11-RP-0182

123

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers (covers work in swinging stages, chairs or
belts, under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, set
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel

GROUP 5: Traffic Flaggers

GROUP 6: Fence Builders

GROUP 7: Landscaping or Planting Laborers
----------------------------------------------------------------
LABO0335-019 06/01/2008

Rates Fringes

Hod Carrier......................$ 29.58 8.40
----------------------------------------------------------------
PAIN0005-002 07/01/2010

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes

Painters:
STRIPERS....................$ 27.74 11.66

----------------------------------------------------------------
PAIN0005-004 03/01/2009

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes

PAINTER..........................$ 20.82 7.44
----------------------------------------------------------------
* PAIN0005-006 07/01/2010

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE);
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CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES

Rates Fringes

Painters:
Application of Cold Tar
Products, Epoxies, Polyure
thanes, Acids, Radiation
Resistant Material, Water
and Sandblasting............$ 21.50 7.98
Over 30'/Swing Stage Work..$ 22.20 7.98

Brush, Roller, Striping,
Steam-cleaning and Spray....$ 19.93 7.98
Lead Abatement, Asbestos
Abatement...................$ 21.50 7.98

*$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work of over 30
feet.

----------------------------------------------------------------
* PAIN0055-002 07/01/2011

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES

Rates Fringes

Painters:
Brush & Roller..............$ 19.85 7.99
High work - All work 60
ft. or higher...............$ 22.90 7.99
Spray and Sandblasting......$ 22.90 7.99

----------------------------------------------------------------
* PAIN0055-007 07/01/2011

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

Rates Fringes

Painters:
HIGHWAY & PARKING LOT
STRIPER.....................$ 33.19 9.05

----------------------------------------------------------------
PLAS0072-004 06/01/2010

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES

Rates Fringes
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CEMENT MASON/CONCRETE FINISHER
ZONE 1......................$ 24.53 11.32

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee
Zone 1: 0 - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office
----------------------------------------------------------------
PLAS0528-001 06/01/2011

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT,
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTIES

Rates Fringes

Cement Masons:
CEMENT MASON................$ 35.40 13.75
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER
TOOLS, GUNNITE NOZZLE.......$ 35.90 13.75
TROWLING MACHINE OPERATOR
ON COMPOSITION..............$ 36.90 13.75

----------------------------------------------------------------
PLAS0555-002 06/01/2009

CLARK, KLICKITAT AND SKAMANIA COUNTIES

ZONE 1:

Rates Fringes

Cement Masons:
CEMENT MASONS DOING BOTH
COMPOSITION/POWER
MACHINERY AND
SUSPENDED/HANGING SCAFFOLD..$ 29.94 15.59
CEMENT MASONS ON
SUSPENDED, SWINGING AND/OR
HANGING SCAFFOLD............$ 29.41 15.59
CEMENT MASONS...............$ 28.87 15.59
COMPOSITION WORKERS AND
POWER MACHINERY OPERATORS...$ 29.41 15.59

Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 3.00

BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM, THE DALLES, VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the
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respective city hall.
ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall
----------------------------------------------------------------
TEAM0037-002 06/01/2009

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes

Truck drivers:
ZONE 1
GROUP 1....................$ 26.90 12.75
GROUP 2....................$ 27.02 12.75
GROUP 3....................$ 27.15 12.75
GROUP 4....................$ 27.41 12.75
GROUP 5....................$ 27.63 12.75
GROUP 6....................$ 27.79 12.75
GROUP 7....................$ 27.99 12.75

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city
hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggies (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
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on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman

GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;
Challenger; Dumpsters or similar equipment all sizes; Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials on job site); Oil
Distributor Driver or Leverman; Transit mix and wet or dry
mix trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons

GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dumps, including Semi Trucks and
Trains or combinations thereof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
mix truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechanic-Welder-Body Repairman; Utility and Clean-up Truck;
Water Wagons (rated capacity) over 5,000 to 10,000 gallons

GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: over 30 cu. yds. and including 50 cu. yds.
includes Articulated Dump Trucks; Fire Guard; Transit Mix
and Wet or Dry Mix Trucks, over 11 cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu.
yds. and including 100 cu. yds., includes Articulated Dump
Trucks; Industrial Lift Truck (mechanical tailgate)

----------------------------------------------------------------
* TEAM0174-001 06/01/2009

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
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MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes

Truck drivers:
ZONE A:
GROUP 1:...................$ 31.87 14.60
GROUP 2:...................$ 31.03 14.60
GROUP 3:...................$ 28.22 14.60
GROUP 4:...................$ 23.25 14.60
GROUP 5:...................$ 31.42 14.60

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.
ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - "A-frame or Hydralift" trucks and Boom trucks or
similar equipment when "A" frame or "Hydralift" and Boom
truck or similar equipment is used; Buggymobile; Bulk
Cement Tanker; Dumpsters and similar equipment,
Tournorockers, Tournowagon, Tournotrailer, Cat DW series,
Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Two and Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road Oil
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity

GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
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or combinations thereof with less than 16 yards capacity;
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; Oil tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar
equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber-tired)(when used within Teamster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,000
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite
work only)

GROUP 4 - Escort or Pilot Car

GROUP 5 - Mechanic

HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:
LEVEL C: +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.
LEVEL B: +$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical "splash suit."
LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

----------------------------------------------------------------
TEAM0760-002 06/01/2009

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
COUNTIES

Rates Fringes

Truck drivers: (ANYONE
WORKING ON HAZMAT JOBS SEE
FOOTNOTE A BELOW)

ZONE 1:
GROUP 1....................$ 20.02 10.86
GROUP 2....................$ 22.29 10.86
GROUP 3....................$ 22.79 10.86
GROUP 4....................$ 23.12 10.86
GROUP 5....................$ 23.23 10.86
GROUP 6....................$ 23.40 10.86
GROUP 7....................$ 23.93 10.86
GROUP 8....................$ 24.26 10.86
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Zone Differential (Add to Zone 1 rate: Zone 2 - $2.00)

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston
Zone 1: 0-45 radius miles from the main post office.

Zone 2: Outside 45 radius miles from the main post office

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power
Boat Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment)

GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro
Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Roll Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 lbs.); Dumps (Semi-end); Mechanic (Field);
Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including 40 yds.); Truck and Pup;
Tournarocker, DWs & similar with 2 or more 4 wheel-power
tractor with trailer, gallonage or yardage scale, whichever
is greater Water Tank Truck (8,001- 14,000 gallons);
Lowboy(over 50 tons)

GROUP 7: Oil Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit Mixers & Trucks Hauling Concrete
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(over 20 yds.); Truck, side, end, bottom end dump (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with
load bearing surface either mounted or pulled (16 through
25 tons);

GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows:

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus.

Employees shall be paid Hazmat pay in increments of four(4)
and eight(8) hours.

NOTE:
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
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a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION
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SECTION 00 01 15
LIST OF DRAWING SHEET

The drawings listed below accompanying this specification form a part of the contract.

DRAWING
NUMBER DRAWING TITLE

REFERENCE
NUMBER

X1.01 COVER SHEET AND DRAWING INDEX 001

X2.01 OVERALL SITE PLAN 002

D1.01 CONSTRUCTION PHASING PLAN 003

D1.02 CONSTRUCTION CIRCULATION PLAN 004

D1.03 PROJECT DATUM CONTROL PLAN 005

D1.04 SECURITY PLAN 006

D2.01 DEMOLITION PLAN - OVERALL 007

D2.02 DEMOLITION PLAN - SOUTH 1 008

D2.03 DEMOLITION PLAN - SOUTH 2 009

D2.04 DEMOLITION PLAN - NORTH 1 010

D2.05 DEMOLITION PLAN - NORTH 2 011

D2.06 DEMOLITION DETAILS 012

D2.07 DEMOLITION PLAN - WATER 013

D3.00 CLEARING OVERALL PLAN 014

D3.01 CLEARING PLAN - SOUTH 1 015

D3.02 CLEARING PLAN - SOUTH 2 016

D3.03 CLEARING PLAN - NORTH 1 017

D3.04 CLEARING PLAN - NORTH 2 018

D3.05 CLEARING PLAN - NORTH 3 019

B2.00 TEMPORARY EROSION AND SEDIMENT CONTROL OVERALL PLAN 020

B2.01 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN - SOUTH 1 021

B2.02 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN - SOUTH 2 022

B2.03 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN - NORTH 1 023

B2.04 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN - NORTH 2 024

B2.05 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN - NORTH 3 025

B2.06 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN - SOUTH 3 026

B2.07 TEMPORARY EROSION AND SEDIMENT CONTROL DETAILS 027

B2.08 TEMPORARY EROSION AND SEDIMENT CONTROL DETAILS 028

L1.01 LAYOUT PLAN OVERALL 029

L1.02 LAYOUT PLAN - SOUTH 1 030
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L1.03 LAYOUT PLAN - SOUTH 2 031

L1.04 LAYOUT PLAN - NORTH 1 032

L1.05 LAYOUT PLAN - NORTH 2 033

L1.06 KERSTETTER MEMORIAL DRIVE PLAN AND PROFILE 0+00 TO 9+00 034

L1.07 KERSTETTER MEMORIAL DRIVE PLAN AND PROFILE 9+00 TO 14+54 035

L1.08 YOUNG MEMORIAL DRIVE PLAN AND PROFILE 0+00 TO 7+00 036

L1.09 YOUNG MEMORIAL DRIVE PLAN AND PROFILE 7+00 TO 15+75 037

L1.10 STREET PULLOUTS MONEGAN MEMORIAL DRIVE 038

L1.11 MILL AND OVERLAY MONEGAN AND MUNRO MEMORIAL DRIVE 039

L1.12 MILL AND OVERLAY VETERANS MEMORIAL DRIVE 040

L1.13 GRAVESITE LAYOUT 10A, 10B, 11A, AND 11B 041

L1.14 GRAVESITE NUMBERING 10A, 10B, 11A, AND 11B 042

L1.15 GRAVESITE LAYOUT 11C, 12, AND 13 043

L1.16 GRAVESITE NUMBERING 11C, 12, AND 13 044

L1.17 GRAVESITE LAYOUT 1 THRU 4 045

L1.18 GRAVESITE NUMBERING 1 THRU 4 046

L1.19 GRAVESITE LAYOUT 30A, 30B, 30C, AND 30D 047

L1.20 GRAVESITE-NUMBERING - 30A, 30B, 30C, AND 30D 048

L1.21 CRYPT DETAILS 049

L1.22 CRYPT DETAILS 050

L1.23 CRYPT DETAILS 051

L1.24 SIGNAGE PLAN AND DETAILS 052

L1.25 SIGNAGE PLAN AND DETAILS 053

L1.26 CROSS SECTIONS 054

L1.27 SITE FURNISHINGS 055

L1.28 CURB AND GUTTER DETAILS 056

L1.29 PAVEMENT SECTIONS 057

L1.30
ADMINISTRATION BUILDING PAVEMENT REMOVAL AND RESTORATION
PLAN 058

L1.31 GUARDRAIL LAYOUT PLANS 059

L2.01 GRADING PLAN - OVERALL 060

L2.02 GRADING PLAN - SOUTH 1 061

L2.03 GRADING PLAN - SOUTH 2 062

L2.04 GRADING PLAN - NORTH 1 063

L2.05 GRADING PLAN - NORTH 2 064

L3.00 DRAINAGE OVERALL PLAN 065

L3.01 DRAINAGE PLAN - SOUTH 1 066

L3.02 DRAINAGE PLAN - SOUTH 2 067

L3.03 DRAINAGE PLAN - NORTH 1 068

L3.04 DRAINAGE PLAN - NORTH 2 069
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L3.05 UNDERDRAIN PLAN - SOUTH SECTIONS 1, 2, 3, AND 4 070

L3.06 UNDERDRAIN PLAN - NORTH SECTIONS 10, 10B, 12, AND 13 071

L3.07 COLUMBARIUM 3 DRAINAGE PLAN 072

L3.08 COLUMBARIUM 4 DRAINAGE PLAN 073

L3.09 COLUMBARIUM 5 DRAINAGE PLAN 074

L3.10 POND N DRAINAGE PLAN 075

L3.11 POND S-1 AND POND S-3 DRAINAGE PLANS 076

L3.12 DRAINAGE PROFILES 077

L3.13 DRAINAGE PROFILES 078

L3.14 DRAINAGE PROFILES 079

L3.15 DRAINAGE PROFILES 080

L3.16 DRAINAGE DETAILS 081

L3.17 DRAINAGE DETAILS 082

L3.18 DRAINAGE DETAILS 083

L3.19 WETLAND MITIGATION NORTHEAST - GRADING AND DRAINAGE PLAN 084

L3.20 WETLAND MITIGATION NORTHEAST - DETAILS 085

L3.21 OSSUARY AND MEMORIAL WALK DRAINAGE PLAN 086

L4.01 LANDSCAPE PLAN OVERALL 087

L4.02 LANDSCAPE PLAN - SOUTH 1 088

L4.03 LANDSCAPE PLAN - SOUTH 2 089

L4.04 LANDSCAPE PLAN - NORTH 1 090

L4.05 LANDSCAPE PLAN - NORTH 2 091

L4.06 LANDSCAPE ENLARGEMENTS 092

L4.07 LANDSCAPE ENLARGEMENTS 093

L4.08 EROSION CONTROL BLANKET PLANS 094

L4.09 LANDSCAPE DETAILS 095

L5.01 COLUMBARIUM 3 ENLARGED PLAN 096

L5.02 COLUMBARIUM 3 GRADING 097

L5.03 COLUMBARIUM 3 SCORING 098

L5.04 COLUMBARIUM 3 ADDRESSING 099

L5.05 COLUMBARIUM 3 CAP PLAN 100

L5.06 COLUMBARIUM 3 PRECAST NICHE UNIT LAYOUT 101

L5.07 COLUMBARIUM 3 FOUNDATION PLAN EAST 102

L5.08 COLUMBARIUM 3 FOUNDATION PLAN MID 103

L5.09 COLUMBARIUM 3 FOUNDATION PLAN WEST 104

L5.10 COLUMBARIUM 3 ELEVATIONS 105

L5.11 COLUMBARIUM 3 ELEVATIONS 106

L5.12 COLUMBARIUM 3 ELEVATIONS 107

L5.13 COLUMBARIUM 3 ELEVATIONS 108
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L5.14 COLUMBARIUM 3 DETAILS 109

L5.15 COLUMBARIUM 3 DETAILS 110

L6.01 COLUMBARIUM 4 ENLARGED PLAN 111

L6.02 COLUMBARIUM 4 GRADING PLAN SPOT ELEVATIONS 112

L6.03 COLUMBARIUM 4 GRADING WALK SPOT ELEVATIONS 113

L6.04 COLUMBARIUM 4 SCORING 114

L6.05 COLUMBARIUM 4 ADDRESSING 115

L6.06 COLUMBARIUM 4 CAP PLAN 116

L6.07 COLUMBARIUM 4 PRECAST LAYOUT 117

L6.08 COLUMBARIUM 4 FOUNDATION WEST 118

L6.09 COLUMBARIUM 4 FOUNDATION EAST 119

L6.10 COLUMBARIUM 4 ELEVATIONS 120

L6.11 COLUMBARIUM 4 ELEVATIONS 121

L6.12 COLUMBARIUM 4 SECTIONS 122

L6.13 COLUMBARIUM 4 DETAILS 123

L7.01 COLUMBARIUM 5 ENLARGED PLAN 124

L7.02 COLUMBARIUM 5 GRADING PLAN 125

L7.03 COLUMBARIUM 5 GRADING PLAN ALT 2 SPOT ELEVATIONS 126

L7.04 COLUMBARIUM 5 SCORING 127

L7.05 COLUMBARIUM 5 ADDRESSING 128

L7.06 COLUMBARIUM 5 CAP PLAN 129

L7.07 COLUMBARIUM 5 PRECAST LAYOUT 130

L7.08 COLUMBARIUM 5 FOUNDATION LAYOUT 131

L7.09 COLUMBARIUM 5 ELEVATIONS 132

L7.10 COLUMBARIUM 5 ELEVATIONS 133

L7.11 COLUMBARIUM 5 SECTIONS 134

L7.12 COLUMBARIUM 5 DETAILS 135

L8.01 COMMON INTERIOR COLUMBARIUM WALL DETAILS 136

L8.02 COMMON PERIMETER COLUMBARIUM WALL DETAILS 137

L8.03 COMMON COLUMBARIA DETAILS 138

L8.04 COMMON COLUMBARIA DETAILS 139

L8.05 COMMON COLUMBARIA DETAILS 140

L8.06 COMMON COLUMBARIA DETAILS 141

L9.01 OSSUARY ENLARGED PLAN 142

L9.02 OSSUARY GRADING PLAN SPOT ELEVATIONS 143

L9.03 OSSUARY DETAILS 144
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L10.01 MEMORIAL WALL ENLARGEMENT 145

L10.02 MEMORIAL WALL GRADING PLAN SPOT ELEVATIONS 146

L10.03 MEMORIAL WALL DETAILS 147

L10.04 MEMORIAL WALL DETAILS 148

L11.01 SITE STRUCTURES 149

L12.00 WATER MAIN EXTENSION OVERALL PLAN 150

L12.01 WATER MAIN EXTENSION PLAN - NORTH 1 151

L12.02 WATER MAIN EXTENSION PLAN - NORTH 2 152

L12.03 WATER MAIN EXTENSION PROFILES 153

L12.04 WATER MAIN EXTENSION PROFILES 154

L12.05 WATER MAIN EXTENSION DETAILS 155

L12.06 WATER MAIN EXTENSION DETAILS 156

L13.00 WETLAND MITIGATION - NORTHEAST POND GRADING 157

L13.01 WETLAND MITIGATION - NORTHEAST POND PLANTING 158

L13.02 WETLAND MITIGATION - SOUTHEAST POND GRADING 159

L13.03 WETLAND MITIGATION - SOUTHEAST POND PLANTING 160

L13.04 WETLAND MITIGATION - DETAILS 161

L14.01 PHOTOVOLTAICS 162

S1.01 STRUCTURAL NOTES AND DRAWING LIST 163

S1.02 STRUCTURAL REFERENCE LAYOUT PLAN 164

S1.03 COLUMBARIUM #3 ENLARGED PLANS 165

S1.04 COLUMBARIUM #4 ENLARGED PLANS 166

S1.05 COLUMBARIUM #5 ENLARGED PLANS 167

S1.06 RETAINING WALL, OSSUARY, AND MEMORIAL WALL ENLARGED PLANS 168

S2.01 CONCRETE DETAILS 169

S2.02 FOUNDATION DETAILS 170

S2.03 RETAINING WALL AND FOUNDATION DETAILS 171

S2.04 MASONRY DETAILS 172

S3.01 BRIDGE LAYOUT - SOUTH 173

S3.02 GENERAL NOTES AND TYPICAL SECTION - SOUTH 174

S3.03 FOUNDATION PLAN - SOUTH 175

S3.04 PIER 1 PLAN AND ELEVATION - SOUTH 176

S3.05 PIER 1 DETAILS - SOUTH 177
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S3.06 PIER 1 CURTAIN WALL - SOUTH 178

S3.07 PIER 2 PLAN AND ELEVATION - SOUTH 179

S3.08 PIER 2 DETAILS - SOUTH 180

S3.09 PIER 2 CURTAIN WALL - SOUTH 181

S3.10 BRIDGE FRAMING PLAN - SOUTH 182

S3.11 2'-2" VOIDED SLAB GIRDER DETAILS 1 183

S3.12 2'-2" VOIDED SLAB GIRDER DETAILS 2 184

S3.13 VOIDED SLAB END PIER - SOUTH 185

S3.14 SIDEWALK AND CURB - SOUTH 186

S4.01 BRIDGE LAYOUT - NORTH 187

S4.02 GENERAL NOTES AND TYPICAL SECTION - NORTH 188

S4.03 FOUNDATION PLAN - NORTH 189

S4.04 PIER 1 PLAN AND ELEVATION - NORTH 190

S4.05 PIER 1 DETAILS - NORTH 191

S4.06 PIER 1 CURTAIN WALL - NORTH 192

S4.07 PIER 2 PLAN AND ELEVATION - NORTH 193

S4.08 PIER 2 DETAILS - NORTH 194

S4.09 PIER 2 CURTAIN WALL - NORTH 195

S4.10 BRIDGE FRAMING PLAN - NORTH 196

S4.11 1'-6" VOIDED SLAB GIRDER DETAILS 1 197

S4.12 1'-6" VOIDED SLAB GIRDER DETAILS 2 198

S4.13 VOIDED SLAB END PIER - NORTH 199

S4.14 SIDEWALK AND CURB - NORTH 200

S5.01 CONSTRUCTION SEQUENCE 201

S5.02 BRIDGE RAIL DETAILS 1 OF 2 202

S5.03 BRIDGE RAIL DETAILS 2 OF 2 203

I1.01 IRRIGATION LEGEND AND NOTES 204

I1.02 IRRIGATION PLAN 205

I1.03 IRRIGATION PLAN 206

I1.04 IRRIGATION PLAN 207

I1.05 IRRIGATION PLAN 208

I1.06 IRRIGATION CONTROL POWER AND COMMUNICATION CABLE 209

I1.07 IRRIGATION CONTROL POWER AND COMMUNICATION CABLE 210

I1.08 IRRIGATION CONTROL POWER AND COMMUNICATION CABLE 211
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I1.09 IRRIGATION CONTROL POWER AND COMMUNICATION CABLE 212

I1.10 IRRIGATION CONTROL POWER AND COMMUNICATION CABLE 213

I1.11 IRRIGATION DETAILS 214

I1.12 IRRIGATION DETAILS 215

I1.13 IRRIGATION DETAILS 216

I1.14 IRRIGATION DETAILS 217

E1.00 ELECTRICAL SYMBOLS AND ABBREVIATION AND RISER 218

E1.01 ELECTRICAL PANEL SCHEDULES 219

E1.02 ELECTRICAL DETAILS 220

E2.00 ELECTRICAL POWER PLAN 221
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SECTION 01 00 00

GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A. Contractor shall completely prepare site for cemetery operations,

including demolition and removal of existing improvements, clearing

and grubbing, erosion control, and furnish labor and materials and

perform work for the construction of roadways, bridges, drainage

improvements, columbaria, pre-placed crypts, cremains, memorial wall

and ossuary, landscaping, irrigation, and utilities as required by

drawings and specifications.

B. Visits to the site by Bidders may be made only by appointment with

the Cemetery Director, James Trimbo.

Tahoma National Cemetery

18600 SE 240th Street

Kent, WA 98042-4868

(425) 413-9614 x 4101

C. Offices of KPFF Consulting Engineers as Architect-Engineers, will

render certain technical services during construction. Such services

shall be considered as advisory to the Government and shall not be

construed as expressing or implying a contractual act of the

Government without affirmations by SRE or his duly authorized

representative.

D. Before placement and installation of work subject to tests by testing

laboratory retained by the Contractor, the Contractor shall notify

the Senior Resident Engineer (SRE) in sufficient time to enable the

SRE or his duly authorized representative to observe the test. Such

prior notice shall be not less than three work days unless otherwise

designated by the SRE.

E. All employees of general contractor and subcontractors shall comply

with VA security management program and obtain permission of the VA
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police, be identified by project and employer, and restricted from

unauthorized access.

F. Prior to commencing work, general contractor shall provide proof that

a OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will

maintain a presence at the work site whenever the general or

subcontractors are present.

G. Training:

1. All employees of general contractor or subcontractors having

supervisory responsibilities shall have the 30-hour OSHA certified

Construction Safety course and/or other relevant competency

training, as determined by VA CP. All other employees of general

contractor or subcontractors shall have the 10-hour OSHA certified

Construction Safety course and/or other relevant competency

training, as determined by VA CP.

2. Submit training records of all such employees to SRE for approval

before the start of work.

1.2 STATEMENT OF BID ITEM(S)

A. CLIN 0001, GENERAL CONSTRUCTION: Work includes general

construction, alterations, site preparation, mass excavation and

earthwork, roads, bridges, walks, grading, drainage, electrical

work, water and irrigation, landscaping, installation of 7,298

pre-placed crypts, and necessary removal of existing improvements and

construction and certain of other items. Unconsolidated Fill Removal

– Excavate, remove, transport, and properly dispose of approximately

45,000 bank cubic yards unconsolidated fill as noted on the plans and

described in the geotechnical investigation

B. CLIN 0002, Crypts – Manufacture, delivery, and off-loading at site

of 7,298 precast double-depth concrete crypts.

C. CLIN 0003, Columbaria Marble Niche Covers – Manufacture, deliver,

off-load at site 11,953 niche covers and 728 memorial wall plaques.

D. CLIN 0004 ALTERNATE NO. 1A: Add excavation for and installation of

1,785 pre-placed crypts in Sections 10A and 10B; placement of

gravesite grid monuments, monument markers; installation of

irrigation work shown on the drawings; clearing, site preparation,
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final grading, perimeter plantings, and topsoil, and seeding shown

on drawings.

E. CLIN 0005 ALTERNATE NO. 1B: Add manufacture, delivery, and

off-loading at site of 1,785 precast double-depth concrete crypts.

F. CLIN 0006 ALTERNATE NO.2A: Add all improvements to Columbaria 5 as

described in the drawings including clearing, site preparation,

excavation, foundations, retaining walls columbarium walls,

backfill, drainage, irrigation, walkways, and site furnishings.

G. CLIN 0007 ALTERNATE NO. 2B: Add manufacture, deliver, off-load,

inspect and store 3,122 marble niche covers

H. CLIN 0008 ALTERNATE NO. 3: Replace seeding with sod in crypt and

cremains areas.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. Contract documents will be provided to the contractor in PDF

electronic format. The contractor is responsible for printing

hardcopies of the contract documents. The contractor, at a minimum,

shall have two full-size sets of contract documents at the jobsite

at all times.

1.4 CONSTRUCTION SECURITY REQUIREMENTS

A. Security Plan:

1. The security plan defines both physical and administrative

security procedures that will remain effective for the entire

duration of the project.

2. The General Contractor is responsible for assuring that all

sub-contractors working on the project and their employees also

comply with these regulations.

B. Security Procedures:

1. General Contractor’s employees shall not enter the project site

without an appropriate badge. They may also be subject to

inspection of their personal effects when entering or leaving the

project site.

2. For working outside the “regular hours” defined as 8:00 AM to 4:30

PM, The General Contractor shall give 3 days notice to the SRE so

that security arrangements can be provided for the employees.
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This notice is separate from any notices required for utility

shutdown described later in this section.

3. No photography of VA premises is allowed without written permission

of the SRE.

4. VA reserves the right to close down or shut down the project site

and order General Contractor’s employees off the premises in the

event of a national emergency. The General Contractor may return

to the site only with the written approval of the SRE.

C. Key Control:

1. The General Contractor shall provide duplicate keys and lock

combinations to the SRE for the purpose of security inspections

of every area of project including tool boxes and parked machines

and take any emergency action.

D. Document Control:

1. Before starting any work, the General Contractor/Sub Contractors

shall submit an electronic security memorandum describing the

approach to following goals and maintaining confidentiality of

“sensitive information”.

2. The General Contractor is responsible for safekeeping of all

drawings, project manual and other project information. This

information shall be shared only with those with a specific need

to accomplish the project.

3. Certain documents, sketches, videos or photographs and drawings

may be marked “Law Enforcement Sensitive” or “Sensitive

Unclassified”. Secure such information in separate containers

and limit the access to only those who will need it for the project.

Return the information to the SRE upon request.

4. These security documents shall not be removed or transmitted from

the project site without the written approval of SRE.

5. All paper waste or electronic media such as CD’s and diskettes shall

be shredded and destroyed in a manner acceptable to the VA.

6. Notify SRE immediately when there is a loss or compromise of

“sensitive information”.
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7. All electronic information shall be stored in a specified location

following VA standards and procedures using an Engineering

Document Management Software (EDMS).

a. Security, access and maintenance of all project drawings, both

scanned and electronic shall be performed and tracked through

the EDMS system.

b. “Sensitive information” including drawings and other documents

may be attached to e-mail provided all VA encryption procedures

are followed.

E. Motor Vehicle Restrictions

1. Vehicle authorization request shall be required for any vehicle

entering the site and such request shall be submitted 24 hours

before the date and time of access. Access shall be restricted to

picking up and dropping off materials and supplies and shall be

subject to approval by the SRE.

1.5 FIRE SAFETY

A. Applicable Publications: Publications listed below form part of this

Article to the extent referenced. Publications are referenced in text

by basic designations only.

1. American Society for Testing and Materials (ASTM):

E84-2009a .........Surface Burning Characteristics of Building

Materials

2. National Fire Protection Association (NFPA):

10-2010 ...........Standard for Portable Fire Extinguishers

30-2008 ...........Flammable and Combustible Liquids Code

51B-2009 ..........Standard for Fire Prevention During Welding,

Cutting and Other Hot Work

70-2008 ...........National Electrical Code

241-2009 ..........Standard for Safeguarding Construction,

Alteration, and Demolition Operations

3. Occupational Safety and Health Administration (OSHA):

29 CFR 1926 .......Safety and Health Regulations for Construction

B. Fire Safety Plan: Establish and maintain a fire protection program

in accordance with 29 CFR 1926. Prior to start of work, prepare a plan
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detailing project-specific fire safety measures, including periodic

status reports, and submit to SRE/Cemetery Director for review for

compliance with contract requirements in accordance with Section 01

33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES. Prior to any worker

for the contractor or subcontractor’s beginning work, they shall

undergo a safety briefing provided by the General Contractor’s

competent person per OSHA requirements. This briefing shall include

information on the construction limits, safety guidelines, means of

egress, break areas, work hours, locations of restrooms, use of NCA

equipment, etc. Documentation shall be provided to the SRE that

individuals have undergone the Contractor’s safety briefing.

C. Site and Building Access: Maintain free and unobstructed access to

emergency services and for fire, police and other emergency response

forces in accordance with NFPA 241.

D. Separate temporary facilities, such as trailers, storage sheds, and

dumpsters, from existing buildings and new construction by distances

in accordance with NFPA 241. For small facilities with less than 6

m (20 feet) exposing overall length, separate by 3m (10 feet).

E. Temporary Heating and Electrical: Install, use and maintain

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70.

F. Means of Egress: Do not block exiting for occupied buildings,

including paths from exits to roads. Minimize disruptions and

coordinate with SRE/Cemetery Director.

G. Egress Routes for Construction Workers: Maintain free and

unobstructed egress. Inspect daily. Report findings and corrective

actions weekly to SRE.

H. Fire Extinguishers: Provide and maintain extinguishers in

construction areas and temporary storage areas in accordance with 29

CFR 1926, NFPA 241 and NFPA 10.

I. Flammable and Combustible Liquids: Store, dispense and use liquids

in accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

J. Existing Fire Protection: Do not impair automatic sprinklers, smoke

and heat detection, and fire alarm systems, except for portions

immediately under construction, and temporarily for connections.

Request interruptions in accordance with Article, OPERATIONS AND
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STORAGE AREAS, and coordinate with SRE. All existing or temporary fire

protection systems (fire alarms) located in construction areas shall

be tested as coordinated with the Cemetery. Parameters for the testing

and results of any tests performed shall be recorded by the Cemetery

and copies provided to the SRE.

K. Smoke Detectors: Prevent accidental operation. Remove temporary

covers at end of work operations each day. Coordinate with SRE.

L. Hot Work: Perform and safeguard hot work operations in accordance with

NFPA 241 and NFPA 51B. Coordinate with SRE. Obtain permits from SRE

at least 48 hours in advance. Designate Contractor's responsible

project-site fire prevention program manager to permit hot work.

M. Fire Hazard Prevention and Safety Inspections: Inspect entire

construction areas weekly. Coordinate with, and report findings and

corrective actions weekly to SRE.

N. Smoking: Smoking is prohibited in and adjacent to construction areas

inside existing buildings and additions under construction. In

separate and detached buildings under construction, smoking is

prohibited except in designated smoking rest areas.

O. Dispose of waste and debris in accordance with NFPA 241. Remove from

buildings daily.

P. Perform other construction, alteration and demolition operations in

accordance with 29 CFR 1926.

1.6 OPERATIONS AND STORAGE AREAS

A. The Contractor shall confine all operations (including storage of

materials) on Government premises to areas authorized or approved by

the SRE. The Contractor shall hold and save the Government, its

officers and agents, free and harmless from liability of any nature

occasioned by the Contractor's performance.

B. Temporary buildings (e.g., storage trailers, office trailers) and

utilities may be erected by the Contractor only with the approval of

the SRE and shall be built with labor and materials furnished by the

Contractor without expense to the Government. The temporary buildings

and utilities shall remain the property of the Contractor and shall

be removed by the Contractor at its expense upon completion of the
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work. With the written consent of the SRE, the buildings and utilities

may be abandoned and need not be removed.

C. The Contractor shall, under regulations prescribed by the SRE, use

only established roadways, or use temporary roadways constructed by

the Contractor when and as authorized by the SRE. When materials are

transported in prosecuting the work, vehicles shall not be loaded

beyond the loading capacity recommended by the manufacturer of the

vehicle or prescribed by any Federal, State, or local law or

regulation. When it is necessary to cross curbs or sidewalks, the

Contractor shall protect them from damage. The Contractor shall

repair or pay for the repair of any damaged curbs, sidewalks, or roads.

(FAR 52.236-10)

D. Working space and space available for storing materials shall be as

shown on the drawings.

E. Workmen are subject to rules of the Cemetery applicable to their

conduct.

F. Execute work so as to interfere as little as possible with normal

functioning of Cemetery as a whole, including operations of utility

services, fire protection systems and any existing equipment, and

with work being done by others.

1. Do not store materials and equipment in other than assigned areas.

2. Provide unobstructed access to the Cemetery areas required to

remain in operation.

G. Phasing: This project is a single phase project. Sequencing and

duration limitations are noted on drawing number D1.02 and may contain

more specific requirements than the following. The following are

general sequencing requirements of the project:

1. Site clearing shall take place within 30 days of notice to proceed

per D3 drawings.

2. Sections 1-4 construction shall not occur until one or both bridges

have been constructed for construction access.

3. Total continuous maximum working time in Zone 1 (North) is 490

calendar days from notice to proceed.

4. Northeast wetland mitigation site shall be substantially complete

by October 1, 2012.
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5. Southeast wetland mitigation site shall not begin until Monegan

Memorial Drive roadway drainage improvements have been completed

to divert runoff across the south Kerstetter Memorial Drive bridge

to the expanded S1 pond.

6. Water main work at the northwest corner of the site can only occur

after the Cedar River Water and Sewer District completes the main

extension and installs all improvements to the point of connection.

Access via the construction easement will not be available until

then. Assume the water service construction by the water district

will be completed after December 31, 2012.

7. Porous HMA installation shall not take place until the adjacent

construction is fully complete. No construction traffic is

allowed on newly constructed porous HMA pavement, base, or

subgrade.

H. Building(s) will be occupied during performance of work for the

installation of the PV arrays.

I. Construction Fence: Before construction operations begin, the

Contractor shall provide a chain link construction fence around the

construction area indicated on the drawings. Provide gates as

required for access with necessary hardware, including hasps and

padlocks. Remove the fence when directed by SRE.

J. Utilities Services: Maintain existing utility services for the

Cemetery at all times. Provide temporary facilities, labor,

materials, equipment, connections, and utilities to assure

uninterrupted services. Where necessary to cut existing water, sewer

or air pipes, or conduits, wires, cables, etc. of utility services

or of fire protection systems and communications systems (including

telephone), they shall be cut and capped at suitable places where

shown; or, in absence of such indication, where directed by SRE.

1. No utility service such as water, gas, steam, sewers or

electricity, or fire protection systems and communications systems

may be interrupted without prior approval of SRE. Electrical work

shall be accomplished with all affected circuits or equipment

de-energized. When an electrical outage cannot be accomplished,

work on any energized circuits or equipment shall not commence
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without the SRE, and Cemetery Director’s prior knowledge and

written approval. Refer to specification Sections 26 05 11,

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS, 27 05 11 REQUIREMENTS

FOR COMMUNICATIONS INSTALLATIONS and 28 05 11, REQUIREMENTS FOR

ELECTRONIC SAFETY AND SECURITY INSTALLATIONS for additional

requirements.

2. The Contractor shall submit a request to interrupt any such

services to SRE, and Cemetery Director, in writing, 15 calendar

days in advance of proposed interruption. Request shall state

reason, date, exact time of, and approximate duration of such

interruption.

3. The Contractor will be advised (in writing) of approval of request,

or of which other date and/or time such interruption will cause

least inconvenience to operations of the Cemetery. Interruption

time approved by the Cemetery may occur at other than Contractor's

normal working hours.

4. Major interruptions of any system must be requested, in writing,

at least 15 calendar days prior to the desired time and shall be

performed as directed by the SRE.

5. In case of a contract construction emergency, service will be

interrupted on approval of SRE. Such approval will be confirmed

in writing as soon as practical.

6. Whenever it is required that a connection fee be paid to a public

utility provider for new permanent service to the construction

project, for such items as water, sewer, electricity, gas or steam,

payment of such fee shall be the responsibility of the Government

and not the Contractor.

K. Abandoned Lines: All service lines such as wires, cables, conduits,

ducts, pipes and the like, and their hangers or supports, which are

to be abandoned but are not required to be entirely removed, shall

be sealed, capped or plugged. The lines shall not be capped in finished

areas, but shall be removed and sealed, capped or plugged in ceilings,

within furred spaces, in unfinished areas, or within walls or

partitions; so that they are completely behind the finished surfaces.
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L. To minimize interference of construction activities with flow of

Cemetery traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to

occupied areas of buildings clear of construction materials,

debris and standing construction equipment and vehicles. Wherever

excavation for new utility lines cross existing roads, at least

one lane must be open to traffic at all times.

2. Method and scheduling of required cutting, altering and removal

of existing roads, walks and entrances must be approved by the SRE.

M. Coordinate the work for this contract with other construction

operations as directed by SRE. This includes the scheduling of traffic

and the use of roadways, as specified in Article, USE OF ROADWAYS.

N. Coordination of Construction with Cemetery Director: The burial

activities at a National Cemetery shall take precedence over

construction activities. The Contractor must cooperate and

coordinate with the Cemetery Director, through the SRE, in arranging

construction schedule to cause the least possible interference with

Cemetery activities in actual burial areas. Construction noise during

the interment services shall not disturb the service. Trucks and

workmen shall not pass through the service area during this period:

1. The Contractor is required to discontinue his work sufficiently

in advance of Easter Sunday, Mother's Day, Father's Day, Memorial

Day, Veteran's Day and/or Federal holidays, to permit him to clean

up all areas of operation adjacent to existing burial plots before

these dates.

2. Cleaning up shall include the removal of all equipment, tools,

materials and debris and leaving the areas in a clean, neat

condition.

1.7 ALTERATIONS

A. Survey: Before any work is started, the Contractor shall make a

thorough survey with the SRE areas of buildings in which alterations

occur and areas which are anticipated routes of access, and furnish

a report, signed by to the Contracting Officer. This report shall list

by rooms and spaces:
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1. Existing condition and types of resilient flooring, doors,

windows, walls and other surfaces not required to be altered

throughout affected areas of building.

2. Existence and conditions of items such as plumbing fixtures and

accessories, electrical fixtures, equipment, venetian blinds,

shades, etc., required by drawings to be either reused or

relocated, or both.

3. Shall note any discrepancies between drawings and existing

conditions at site.

4. Shall designate areas for working space, materials storage and

routes of access to areas within buildings where alterations occur

and which have been agreed upon by Contractor and SRE.

B. Any items required by drawings to be either reused or relocated or

both, found during this survey to be nonexistent, or in opinion of

SRE, to be in such condition that their use is impossible or

impractical, shall be furnished and/or replaced by the Contractor

with new items in accordance with specifications which will be

furnished by the Government. Provided the contract work is changed

by reason of this subparagraph B, the contract will be modified

accordingly, under provisions of clause entitled "DIFFERING SITE

CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR

852.236-88).

C. Re-Survey: Thirty days before expected partial or final inspection

date, the Contractor and SRE together shall make a thorough re-survey

of the areas of buildings involved. They shall furnish a report on

conditions then existing, of resilient flooring, doors, windows,

walls and other surfaces as compared with conditions of same as noted

in first condition survey report:

1. Re-survey report shall also list any damage caused by the

Contractor to such flooring and other surfaces, despite protection

measures; and, will form the basis for determining extent of repair

work required of the Contractor to restore damage caused by the

Contractor's workmen in executing work of this contract.
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1.8 ENVIRONMENTAL CONTROLS

A. In general, following preventive measures shall be adopted during

construction to keep down dust and prevent mold.

1. Dampen debris to keep down dust and provide temporary construction

partitions in existing structures where directed by SRE. Block off

ducts and diffusers to prevent circulation of dust into occupied

areas during construction.

B. Vacuum and wet mop all transition areas from construction to the

occupied Cemetery buildings at the end of each workday.

C. Final Cleanup:

1. Upon completion of the project, or as work progresses, remove all

construction debris from above ceiling, vertical shafts and

utility chases that have been part of the construction.

1.9 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from

demolition of buildings or structures, or parts thereof, shall be

disposed of as follows:

1. Reserved items which are to remain property of the Government are

noted on drawings or in specifications as items to be stored. Items

that remain property of the Government shall be removed or

dislodged from present locations in such a manner as to prevent

damage which would be detrimental to re-installation and reuse.

Store such items where directed by SRE.

2. Items not reserved shall become property of the Contractor and be

removed by Contractor from the Cemetery.

3. Items of portable equipment and furnishings located in rooms and

spaces in which work is to be done under this contract shall remain

the property of the Government. When rooms and spaces are vacated

by the Department of Veterans Affairs during the alteration period,

such items which are NOT required by drawings and specifications

to be either relocated or reused will be removed by the Government

in advance of work to avoid interfering with Contractor's

operation.
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1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,

AND IMPROVEMENTS

A. The Contractor shall preserve and protect all structures, equipment,

and vegetation (such as trees, shrubs, and grass) on or adjacent to

the work site, which are not to be removed and which do not

unreasonably interfere with the work required under this contract.

The Contractor shall only remove trees when specifically authorized

to do so, and shall avoid damaging vegetation that will remain in

place. If any limbs or branches of trees are broken during contract

performance, or by the careless operation of equipment, or by workmen,

the Contractor shall trim those limbs or branches with a clean cut

and paint the cut with a tree-pruning compound as directed by the SRE.

B. The Contractor shall protect from damage all existing improvements

and utilities at or near the work site and on adjacent property of

a third party, the locations of which are made known to or should be

known by the Contractor. The Contractor shall repair any damage to

those facilities, including those that are the property of a third

party, resulting from failure to comply with the requirements of this

contract or failure to exercise reasonable care in performing the

work. If the Contractor fails or refuses to repair the damage

promptly, the SRE may have the necessary work performed and charge

the cost to the Contractor. (FAR 52.236-9)

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for

additional requirements on protecting vegetation, soils and the

environment. Refer to Articles, "Alterations", "Restoration", and

"Operations and Storage Areas" for additional instructions

concerning repair of damage to structures and site improvements.

D. Refer to FAR clause 52.236-7, "Permits and Responsibilities," which

is included in General Conditions. A National Pollutant Discharge

Elimination System (NPDES) permit is required for this project. The

Contractor is considered an "operator" under the permit and has

extensive responsibility for compliance with permit requirements. VA

will submit the Notice of Intent to the EPA on behalf of the contractor

at least a month prior to notice to proceed. The apparent low bidder,



155

contractor and affected subcontractors shall furnish all information

and certifications that are required to comply with the permit process

and permit requirements. Many of the permit requirements will be

satisfied by completing construction as shown and specified. Some

requirements involve the Contractor's method of operations and

operations planning and the Contractor is responsible for employing

best management practices. The affected activities often include, but

are not limited to the following:

1. Designating areas for equipment maintenance and repair;

2. Providing waste receptacles at convenient locations and provide

regular collection of wastes;

3. Locating equipment wash down areas on site, and provide appropriate

control of wash-waters;

4. Providing protected storage areas for chemicals, paints, solvents,

fertilizers, and other potentially toxic materials; and

5. Providing adequately maintained sanitary facilities.

1.11 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work as

necessary to install new work. Except as otherwise shown or specified,

do not cut, alter or remove any structural work, and do not disturb

any ducts, plumbing, steam, gas, or electric work without approval

of the SRE. Existing work to be altered or extended and that is found

to be defective in any way, shall be reported to the SRE before it

is disturbed. Materials and workmanship used in restoring work, shall

conform in type and quality to that of original existing construction,

except as otherwise shown or specified.

B. Upon completion of contract, deliver work complete and undamaged.

Existing work (walls, ceilings, partitions, floors, mechanical and

electrical work, lawns, paving, roads, walks, etc.) disturbed or

removed as a result of performing required new work, shall be patched,

repaired, reinstalled, or replaced with new work, and refinished and

left in as good condition as existed before commencing work.

C. At the Contractor's own expense, the Contractor shall immediately

restore to service and repair any damage caused by the Contractor's
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workmen to existing piping and conduits, wires, cables, etc., of

utility services or of fire protection systems and communications

systems (including telephone) which are indicated on drawings and

which are not scheduled for discontinuance or abandonment.

D. Expense of repairs to such utilities and systems not shown on drawings

or locations of which are unknown will be covered by adjustment to

contract time and price in accordance with clause entitled "CHANGES"

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS"

(FAR 52.236-2).

1.12 PHYSICAL DATA

A. Data and information furnished or referred to below is for the

Contractor's information. The Government shall not be responsible for

any interpretation of or conclusion drawn from the data or information

by the Contractor.

1. The indications of physical conditions on the drawings and in the

specifications are the result of site investigations by Allegiance

Group, LLC, 1309 Washington Street, Vancouver, WA 98660.

(FAR 52.236-4)

B. Subsurface conditions have been developed by core borings and test

pits. Logs of subsurface exploration are shown diagrammatically on

drawings.

C. A copy of the soil report will be made available at the administration

building of Tahoma National Cemetery, 18600 SE 240th Street, Kent,

WA 98042-4868 for inspection by bidders and shall be considered part

of the contract documents.

D. The Government does not guarantee that other materials will not be

encountered nor that proportions, conditions or character of several

materials will not vary from those indicated by explorations. Bidders

are expected to examine the site of work and logs of borings and, after

investigation, decide for themselves the character of materials and

make their bids accordingly. Upon proper application to the

Department of Veterans Affairs, bidders will be permitted to make

subsurface explorations of their own at site.
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1.13 PROFESSIONAL SURVEYING SERVICES

A. A registered professional land surveyor or registered civil engineer

whose services are retained and paid for by the Contractor shall

perform services specified herein and in other specification

sections. The Contractor shall certify that the land surveyor or civil

engineer is not one who is a regular employee of the Contractor, and

that the land surveyor or civil engineer has no financial interest

in this contract.

1.14 LAYOUT OF WORK

A. The Contractor shall lay out the work from Government established base

lines and bench marks indicated on the drawings, and shall be

responsible for all measurements in connection with the layout. The

Contractor shall furnish, at the Contractor's own expense, all

stakes, templates, platforms, equipment, tools, materials, and labor

required to lay out any part of the work. The Contractor shall be

responsible for executing the work to the lines and grades that may

be established or indicated by the SRE. The Contractor shall also be

responsible for maintaining and preserving all stakes and other marks

established by the SRE until authorized to remove them. If such marks

are destroyed by the Contractor or through Contractor's negligence

before their removal is authorized, the SRE may replace them and

deduct the expense of the replacement from any amounts due or to become

due to the Contractor.

(FAR 52.236-17)

B. Establish and plainly mark center lines for each building and/or

addition to each existing building, lines for each gravesite control

monument, and such other lines and grades that are reasonably

necessary to properly assure that location, orientation, and

elevations established for each such structure and/or addition,

roads, parking lots, gravesite control monuments, are in accordance

with lines and elevations shown on contract drawings.

C. Following completion of general mass excavation and before any other

permanent work is performed, establish and plainly mark (through use

of appropriate batter boards or other means) sufficient additional
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survey control points or system of points as may be necessary to assure

proper alignment, orientation, and grade of all major features of

work. The Survey shall include, but not be limited to, location of

lines and grades of footings, exterior walls, center lines of columns

in both directions, major utilities and elevations of floor slabs:

1. Such additional survey control points or system of points thus

established shall be checked and certified by a registered land

surveyor or registered civil engineer. Furnish such certification

to the SRE before any work (such as footings, floor slabs, columns,

walls, utilities and other major controlling features) is placed.

D. During progress of work, the Contractor shall have line grades and

plumbness of all major form work checked and certified by a registered

land surveyor or registered civil engineer as meeting requirements

of contract drawings. Furnish such certification to the SRE before

any major items of concrete work are placed. In addition, the

Contractor shall also furnish to the SRE certificates from a

registered land surveyor or registered civil engineer that the

following work is complete in every respect as required by contract

drawings.

1. Lines of each building and/or addition.

2. Elevations of bottoms of footings and tops of floors of each

building and/or addition.

3. Lines and elevations of sewers and of all outside distribution

systems.

4. Lines of grave plot documentation.

5. Lines of elevations of all swales and interment areas.

6. Lines and elevations of roads, streets and parking lots.

7. Lines and elevations of top of pre-placed crypts.

8. Lines and elevations of grade over pre-placed crypts.

9. Northing/Easting coordinate locations of all water, sanitary,

storm, gas and irrigation structures, directional fittings,

control wire and lines.

E. Upon completion of the work, the Contractor shall furnish the SRE with

reproducible drawings, in Autocad form, at the scale of the contract

drawings, showing the finished grade on the grid developed for
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constructing the work, including burial monuments and fifty foot

stationing along new road centerlines. These drawings shall bear the

seal of the registered land surveyor or registered civil engineer.

F. The Contractor shall perform the surveying and layout work of this

and other articles and specifications in accordance with the

provisions of Article "Professional Surveying Services".

1.15 AS-BUILT DRAWINGS

A. The Contractor shall maintain two full size sets of as-built drawings

which will be kept current during construction of the project, which

will include all contract changes, modifications and clarifications.

B. All variations shall be shown in the same general detail as used in

the contract drawings. To insure compliance, as-built drawings shall

be made available for the SRE's review, as often as requested.

C. The Contractor shall deliver two approved completed sets of as-built

drawings to the SRE within 15 calendar days after each completed phase

and after the acceptance of the project by the SRE.

D. Paragraphs A, B, & C shall also apply to all shop drawings.

1.16 USE OF ROADWAYS

A. For hauling, use only established public roads and roads on Cemetery

property and, when authorized by the SRE, such temporary roads which

are necessary in the performance of contract work. Temporary roads

shall be constructed by the Contractor at the Contractor's expense.

When necessary to cross curbing, sidewalks, or similar construction,

they must be protected by well-constructed bridges.

B. When new permanent roads are to be a part of this contract, the

Contractor may construct them immediately to facilitate building

operations. These roads may be used by all who have business thereon

within zone of building operations.

C. When certain buildings (or parts of certain buildings) are required

to be completed in advance of general date of completion, all roads

leading thereto must be completed and available for use at the time

set for completion of such buildings or parts thereof.

1.17 SENIOR RESIDENT ENGINEER'S FIELD OFFICE
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A. The Contractor shall, within fifteen (15) days after receipt of Notice

to Proceed, provide where shown on the drawings a temporary field

office, furniture, and two inch deep gravel surfaced area for use of

the Senior Resident Engineer. Office and furniture shall be new.

B. The field office shall provide not less than 134 square meters (1440

gross square feet) of floor area in one unit. Installation of the

office shall meet all local codes.

C. Provide office with two, 900 mm (three foot) wide exterior doors,

including hardware and OSHA approved platform and stairs leading to

grade.

D. Enclose the entire perimeter of the office from the floor to the ground

and finish to match exterior. Provide R7 insulation and seal tight

to the ground with a painted 19 mm (3/4 inch) exterior grade plywood

skirt.

E. Exterior finishes shall be manufacturer's standards.

F. Provide floor, wall, and roof with not less than R5 insulation.

G. Interior finishes shall consist of resilient flooring in lavatories

and kitchen areas, all remaining areas will be carpeting, or

prefinished wallboard on walls, and acoustical tile ceilings.

Interior doors may be either painted or stained.

H. Interior shall be subdivided with full height partitions to provide

two offices, one sample room, and two separate toilets. Provide each

space with 900 mm (three foot) wide door with master keyed locks.

Section off an area with a low partition and counter for the

secretary's desk.

I. Provide 750 mm (2-1/2 feet) wide by 900 mm (3 feet) high operable

windows; two in each room (none required in sample room or toilet

rooms),. Window openings shall be fitted with security bars to prevent

any forced entry. The doors of field office shall have a hasp and

padlock and also deadbolts keyed from both sides.

J. Provide sufficient fluorescent lighting in each room to deliver 750

lux (70 foot-candles) of light at desk top height without the aid of

daylight. Provide one light switch in each room.

K. Provide one duplex receptacle in each wall of each room. If a wall

is 3.0 m (10 feet) long or more, provide two receptacles for each 3.0
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m (10 feet), or portion thereof, of wall. Provide two duplex

receptacles in low partition at secretary's desk.

L. The Contractor shall provide the following:

1. Electricity, hot and cold water, and necessary utility services

2. All necessary piping, power circuits, network cabling, patch

panels, equipment racks, cat 5e or better cabling for phones and

computers, electrical fixtures, lighting, and other items

necessary to provide a habitable structure for the purpose

intended. Provide minimum of 12 network receptacles and 24

electrical receptacles located as approved by Senior Resident

Engineer upon review of the Contractor’s submitted plan.

3. Thermostatically controlled, centralized heating and air

conditioning system designed to maintain the temperature between

21 and 27 degrees C (70 and 80 degrees F) with 50 percent relative

humidity maintained during the air conditioning season.

Thermostats shall be energy saving programmable type with a minimum

of three temperature settings for each day of the week.

4. One water closet, lavatory, exhaust fan, mirror, toilet paper

dispenser, paper towel dispenser, soap dispenser, towel bar, and

two-prong coat hooks for each toilet room. Provide holding tank

for sanitary sewer, including periodic pumping as required.

5. One (1) wall mounted first aid kit that meets or exceeds current

OSHA and AMSI Z.803-1 requirements.

6. One (1) wall mounted key safe with push-button combination lock

sized for 48 keys and 48 key tags.

7. Two (2) wall mounted 10 pound Tri-Class (ABC) dry chemical fire

extinguishers.

8. Six (6) hard hats, white, full brim with ratchet headband

system. Six (6) safety glass clear and six (6) safety glasses

tinted.

9. Six (6) ANSI 207 Class 2 safety vest in lime color with two

pockets. Provide 3 size large and 3 size extra large.

10. The Contractor shall install a suitable security system for the

field office and provide alarm monitoring services for the duration

of the Senior Resident Engineer’s (SRE)occupancy.
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M. The Contractor shall, for the duration of the SSRE's occupancy,

provide the following:

1. Satisfactory conditions in and around the field office and

parking area.

2. Maintenance of gravel surfaced area, including the area for

parking, in an acceptable condition for vehicle and foot traffic

at all times.

3. Maintenance of utility services.

4. Twice-weekly janitorial services and supplies (toilet paper,

soap, paper towels, water etc.).

5. Potable water, fuel and electric power for normal office uses,

including lights, heating and air conditioning.

6. Photocopier/Printer/Scanner/Fax Machine (Ricoh MPC4500G or

similar) (complete with installation, service, maintenance,

supplies and payment of all monthly usages charges):

a. Minimum Photocopier/Printer requirements:

1) Collating/sorting/stapling.

2) Enlarging/reducing.

3) Multi-size sheet feeder.

4) Four paper tray sizes and bypass tray.

5) Two-sided and single-sided copying.

6) Network capability/connectivity

b. Minimum Scanner requirements:

1) Scan to email and scan to folder capability.

2) PDF, TIFF, JPEG output format capability.

3) Network capability/connectivity.

c. Minimum Fax Machine requirements:

1) Plain paper copies.

2) Memory feature with fifty documents.

3) Automatic document feeder with 50 page capacity.

4) Memory storage for twenty or more numbers.

5) Network capacity/connectivity.

d. All services, maintenance and supplies shall be same day

service
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7. Provide 3 cell phones and service for the Senior Resident

Engineer Office for 24 months beginning at the Notice to Proceed.

The cell phone shall have 1200 free minutes per month and the other

cell phones shall have 900 free minutes per month. All cell phones

shall have free minutes between other office cell phones and shall

have replacement insurance for lost or damaged phones. At the end

of the 24 months the cell phones shall become the property of the

Government.

8. Internet, Data and Voice Equipment/Connection and

Communications (complete installation, maintenance and payment of

all monthly usage charges).

a. Phone system shall be capable of transferring calls

between all phones, three way conferencing and voice mail. 3

Voice lines (one dedicated phone line for FAX machine and two

dedicated phone lines for communications).

b. Voice line numbers must have local area code.

c. Four (4) desk telephones, each with speaker, and long

telephone cord.

d. One (1) conference room telephone set with conference

speaker(s) and extra long telephone cord.

e. Indoor equipment: Must provide separate RJ45 connections

for data communications (CAT5 cabling) and RJ11 connections for

analog voice communications in quantities specified in General

Requirements paragraph 1.17.L.2 above. Provide central

location for termination of the CAT5 cabling.

f. Data Connection: Provide T-1 connection lines. Methods and

material shall be per ANSI/EIA/TIA-568-1991 Standard. Install

two (2) four pair Category 5e/6 cable unshielded twisted pair

(total of 8 conductors) (UTP) Category 5e/6 IEEE 802.3 100BaseT

UTP Level 5e/6, 24 AWG cables. Contractor shall supply 100BaseT,

Category 5e or Category 6 certified rack-mounted modular RJ45

punch down block/panel as required (24/48 ports) for jacks

meeting the ANSI/EIA/TIA-568-A-5 category 5e/6 standards.

g. 24/7 live phone-base technical support.
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h. Next business day on-site support, maintenance and

service.

N. The Contractor shall provide the following new items:

QUANTITY REQUIRED

1. (2) Secretary workstations with adjustable keying desk or

drawer 738 mm H x 1.5 m W 750 mm D (size 29-1/2" H x 60" W x 30"

D)

2. (2) Printer stands 738 mm H x 1500 mm W x 750 mm D (size 29-1/2"

H x 60" H x 30" D)

3. (7) Office desks, double pedestal

4. (2) Conference tables 900 mm x 1800 mm (size 3' x 6')

5. (1) Plan table 1200 mm x 6 meters (4' x 20')

6. (7) Work tables 750 mm x 1800 mm (folding 30" x 72")

7. (2) Secretary chairs

8. (7) High back swivel chairs with arms

9. (12) Conference chairs (armless and folding)

10. (7) Arm chairs

11. (8) Lockable 5 drawer file cabinets, letter-size

12. (2) Drawing racks, each with 12-750 mm (12-30 inch) "Plan Hold"

drawing holders, freestanding

13. (4) Shelves for sample 900 mm x 450 mm x 1.8 m (36" x 18" x 72")

high, 7 adjustable shelves

14. (7) Bookcases

15. (1) Electric water cooler and provide a contract for water for

the duration of the project.

16. (1) Metal storage cabinet, 900 mm x 450 mm x 1.8 m (36" x 18"

x 72") with six shelves

17. (2) 48” H x 96” W white dry erase board

18. (4) 48” H x 36” tack bulletin board

O. The contractor shall provide an allowance for office supplies required

to support the SRE office. An initial set up value shall be $2,500.00

and an additional amount of $250/mo for the entire contract duration

of 24 months. The contractor will be required to deliver the items

within three (3) business days. Any adjustments will be made at

contract completion.
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P. At the completion of all work, including the punch list, the

Senior Resident Engineer's field office and facilities shall become

the property of the Contractor and the Contractor shall remove same,

including utility connections, from the National Cemetery. The site

shall be restored to original condition and finished in accordance

with contract requirements.

Q. The Contractor shall furnish floor plans, finish schedule and

proposed equipment/furniture for approval by the Senior Resident

Engineer prior to furnishing the field office.

R. NOT USED

S. Within thirty (30) days after the Notice to Proceed, the

Contractor shall provide, for the use of the Senior Resident Engineer,

one (1) new full-size pickup type vehicle (such as a Ford F-150 XL

Super-Cab or equal) for use in completion of this Contract/Project.

The vehicle will be leased for a period of 24 months, and will be

returned to the Contractor after completion of this project. The

Senior Resident Engineer must inspect and approve vehicle for use

before lease. Contractor shall submit all lease documents to the

Senior Resident Engineer office upon supplying vehicle to the Senior

Resident Engineer. Minimum criteria are as follows:

1. V-6 or V-8 Engine with Automatic Transmission.

2. A/C, heater.

3. Off road tires, tow hooks, class 3 hitch in rear with hitch

attachment and 2” ball with ¾” shank for hitch.

4. Vehicle shall have 4-wheel drive capacity with hi/low range or

on-demand capacities.

5. Vehicle shall be provided with two (2) additional sets of keys

with remote entry.

6. Vehicle shall be provided with front and rear rubber floor

liners as manufactured by Weather Tech or Senior Resident Engineer

approved equal.

7. Provide all necessary fuel and service maintenance/repairs for

the duration of the project. Contractor shall take vehicle off site

as needed for these services.
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8. Contractor shall keep state license plate on the vehicle and

maintain auto insurance at all times during the life of the project.

Provide insurance coverage certificate to the Senior Resident

Engineer office.

9. No stickers, name plates or decals are to be placed on vehicle

by Contractor.

10. A loner vehicle shall be provided to Senior Resident Engineer

if vehicle is out for service for more than 24 hours.

1.18 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT

A. Use of new installed mechanical and electrical equipment to provide

heat, ventilation, plumbing, light and power will be permitted

subject to compliance with the following provisions:

1. Permission to use each unit or system must be given by SRE. If the

equipment is not installed and maintained in accordance with the

following provisions, the SRE will withdraw permission for use of

the equipment.

2. Electrical installations used by the equipment shall be completed

in accordance with the drawings and specifications to prevent

damage to the equipment and the electrical systems, i.e.

transformers, relays, circuit breakers, fuses, conductors, and

their overload elements shall be properly sized, coordinated and

adjusted. Voltage supplied to each item of equipment shall be

verified to be correct and it shall be determined that motors are

not overloaded. The electrical equipment shall be thoroughly

cleaned before using it and again immediately before final

inspection including vacuum cleaning and wiping clean interior and

exterior surfaces.

3. Units shall be properly lubricated, balanced, and aligned.

Vibrations must be eliminated.

4. Automatic temperature control systems for preheat coils shall

function properly and all safety controls shall function to prevent

coil freeze-up damage.

5. The air filtering system utilized shall be that which is designed

for the system when complete, and all filter elements shall be



167

replaced at completion of construction and prior to testing and

balancing of system.

6. All components of heat production and distribution system,

metering equipment, condensate returns, and other auxiliary

facilities used in temporary service shall be cleaned prior to use;

maintained to prevent corrosion internally and externally during

use; and cleaned, maintained and inspected prior to acceptance by

the Government. Burners, pumps, feedwater heaters and auxiliary

equipment must be operated as a complete system and be fully

maintained by operating personnel. Burner water must be given

complete and continuous chemical treatment.

B. Prior to final inspection, the equipment or parts used which show wear

and tear beyond normal, shall be replaced with identical

replacements, at no additional cost to the Government.

C. This paragraph shall not reduce the requirements of the mechanical

and electrical specifications sections.

1.19 TEMPORARY TOILETS

A. Provide where directed, (for use of all Contractor's workmen) ample

temporary sanitary toilet accommodations with suitable sewer and

water connections, or when approved by SRE provide suitable dry

closets where directed. Keep such places clean and free from flies,

and all connections and appliances connected therewith are to be

removed prior to completion of contract, and premises left perfectly

clean.

1.20 AVAILABILITY AND USE OF UTILITY SERVICES

A. The Government shall make all reasonably required amounts of

utilities available to the Contractor from existing outlets and

supplies, as specified in the contract. The amount to be paid by the

Contractor for chargeable electrical services shall be the prevailing

rates charged to the Government. The Contractor shall carefully

conserve any utilities furnished without charge.

B. The Contractor, at Contractor's expense and in a workmanlike manner

satisfactory to the SRE, shall install and maintain all necessary

temporary connections and distribution lines, and all meters required
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to measure the amount of electricity used for the purpose of

determining charges. Before final acceptance of the work by the

Government, the Contractor shall remove all the temporary

connections, distribution lines, meters, and associated

paraphernalia.

C. The Contractor shall install meters at the Contractor's expense and

furnish the Cemetery a monthly record of the Contractor's usage of

electricity as hereinafter specified.

D. Heat: Furnish temporary heat necessary to prevent injury to work and

materials through dampness and cold. Use of open salamanders or any

temporary heating devices which may be fire hazards or may smoke and

damage finished work, will not be permitted. Maintain minimum

temperatures as specified for various materials:

E. Electricity (for Construction and Testing): Furnish all temporary

electric services.

1. Obtain electricity by connecting to the Cemetery electrical

distribution system. The Contractor shall meter and pay for

electricity required for electric cranes and hoisting devices,

electrical welding devices and any electrical heating devices

providing temporary heat. Where not available the contractor shall

supply power via portable generators at own expense.

F. Water (for Construction and Testing): Furnish temporary water

service.

1. Obtain water by connecting to the Cemetery water distribution

system. Provide reduced pressure backflow preventer at each

connection. Water is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve

water-use so none is wasted. Failure to stop leakage or other wastes

will be cause for revocation (at SRE's discretion) of use of water

from the Cemetery's system.

G. Fuel: Natural and LP gas required for burner cleaning, normal initial

burner-burner setup and adjusting, and for performing the specified

burner tests will be furnished by the Government. Fuel required for

prolonged burner setup, adjustments, or modifications due to improper
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design or operation of burner, or control devices shall be furnished

by the Contractor at Contractor's expense.

1.21 NEW TELEPHONE EQUIPMENT

A. The contractor shall coordinate with the work of installation of

telephone equipment by others. This work shall be completed before the

building is turned over to VA.

1.22 TESTS

A. Pre-test mechanical and electrical equipment and systems and make

corrections required for proper operation of such systems before

requesting final tests. Final test will not be conducted unless

pre-tested.

B. Conduct final tests required in various sections of specifications

in presence of an authorized representative of the SRE. Contractor

shall furnish all labor, materials, equipment, instruments, and

forms, to conduct and record such tests.

C. Mechanical and electrical systems shall be balanced, controlled and

coordinated. A system is defined as the entire complex which must be

coordinated to work together during normal operation to produce

results for which the system is designed. For example, air

conditioning supply; air is only one part of entire system which

provides comfort conditions for a building. Other related components

are return air, exhaust air, hot water, controls and electricity, etc.

Another example of a complex which involves several components of

different disciplines is a burner installation. Efficient and

acceptable burner operation depends upon the coordination and proper

operation of fuel, combustion air, controls, and other related

components.

D. All related components as defined above shall be functioning when any

system component is tested. Tests shall be completed within a

reasonably short period of time during which operating and

environmental conditions remain reasonably constant.

E. Individual test result of any component, where required, will only

be accepted when submitted with the test results of related components

and of the entire system.
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1.23 INSTRUCTIONS

A. The Contractor shall furnish Maintenance and Operating manuals and

verbal instructions when required by the various sections of the

specifications and as hereinafter specified.

B. Manuals: Maintenance and operating manuals (four copies each) for

each separate piece of equipment shall be delivered to the SRE

coincidental with the delivery of the equipment to the job site.

Manuals shall be complete, detailed guides for the maintenance and

operation of equipment. They shall include complete information

necessary for starting, adjusting, maintaining in continuous

operation for long periods of time and dismantling and reassembling

of the complete units and sub-assembly components. Manuals shall

include an index covering all component parts clearly

cross-referenced to diagrams and illustrations. Illustrations shall

include "exploded" views showing and identifying each separate item.

Emphasis shall be placed on the use of special tools and instruments.

The function of each piece of equipment, component, accessory and

control shall be clearly and thoroughly explained. All necessary

precautions for the operation of the equipment and the reason for each

precaution shall be clearly set forth. Manuals must reference the

exact model, style and size of the piece of equipment and system being

furnished. Manuals referencing equipment similar to but of a

different model, style, and size than that furnished will not be

accepted.

C. Instructions: the Contractor shall provide qualified,

factory-trained manufacturers' representatives to give detailed

instructions to assigned Department of Veterans Affairs personnel in

the operation and complete maintenance for each piece of equipment.

All such training will be at the job site. These requirements are more

specifically detailed in the various technical sections.

Instructions for different items of equipment that are component

parts of a complete system; shall be given in an integrated,

progressive manner. All instructors for every piece of component

equipment in a system shall be available until instructions for all
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items included in the system have been completed. This is to assure

proper instruction in the operation of inter-related systems. All

instruction periods shall be at such times as scheduled by the SRE

and shall be considered concluded only when the SRE is satisfied in

regard to complete and thorough coverage. The Department of Veterans

Affairs reserves the right to request the removal of, and substitution

for, any instructor who, in the opinion of the SRE, does not

demonstrate sufficient qualifications in accordance with

requirements for instructors above.

1.24 CONSTRUCTION SIGN

A. Provide a Construction Sign where directed by the SRE. All wood

members shall be of framing lumber. Cover sign frame with 0.7 mm (24

gage) galvanized sheet steel nailed securely around edges and on all

bearings. Provide three 100 by 100 mm (4 inch by 4 inch) posts (or

equivalent round posts) set 1200 mm (four feet) into ground. Set

bottom of sign level at 900 mm (three feet) above ground and secure

to posts with through bolts. Make posts full height of sign. Brace

posts with 50 x 100 mm (two by four inch) material as directed.

B. Paint all surfaces of sign and posts two coats of white gloss paint.

Border and letters shall be of black gloss paint, except project title

which shall be blue gloss paint.

C. Maintain sign and remove it when directed by the SRE.

D. Detail Drawing of construction sign showing required legend and other

characteristics of sign is shown on Detail 6, Drawing L1.24.

1.25 SAFETY SIGN

A. Provide a Safety Sign where directed by SRE. Face of sign shall be

19 mm (3/4 inch) thick exterior grade plywood. Provide two 100 mm by

100 mm (four by four inch) posts extending full height of sign and

900 mm (three feet) into ground. Set bottom of sign level at 1200 mm

(four feet) above ground.

B. Paint all surfaces of Safety Sign and posts with one prime coat and

two coats of white gloss paint. Letters and design shall be painted

with gloss paint of colors noted.

C. Maintain sign and remove it when directed by SRE.
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D. Detail of safety sign showing required legend and other

characteristics of sign is shown on the drawings on Detail 7, Drawing

L1.24.

E. Post the number of accident free days on a daily basis.

1.26 CONSTRUCTION DIGITAL IMAGES

A. During the construction period through completion, furnish

Department of Veterans Affairs with 500 views of digital images,

including one color print of each view and one Compact Disc (CD) per

visit containing those views taken on that visit. Digital views shall

be taken of exterior and/or interior and aerial photographs as

selected and directed by SRE (RE). Each view shall be taken with a

professional grade camera with minimum size of 6 megapixels (MP) and

the images will be a minimum of 2272 x 1704 pixels for the 200x250mm

(8x 10 inch) prints and 2592 x 1944 pixels for the 400x500 mm (16

x 20 inch) prints, as per these specifications:

1. Normally such images including aerial photographs of the site will

be taken at monthly intervals. However, the SRE may also direct

the taking of special digital images at any time prior to completion

and acceptance of contract. If the number of trips to the site

exceeds an average of one per month of the contract performance

period then an adjustment in contract price will be made in

accordance with clause entitled "CHANGES" (FAR 52.243-4 and VAAR

852.236-88) of Section 00 72 00, GENERAL CONDITIONS.

2. In event a greater or lesser number of images than specified above

are required by the SRE, adjustment in contract price will be made

in accordance with clause entitled "CHANGES" (FAR 52.243-4 and VAAR

852.236-88).

B. Images shall be taken by a commercial photographer and must show

distinctly, at as large a scale as possible, all parts of work embraced

in the picture.

C. Prints shall be made on 200 x 250 mm (8 by 10 inch) regular-weight

matte archival grade photographic paper and produced by a process with

a minimum of 300 pixels per inch (PPI). Prints must be printed using

the commercial RA4 process (inkjet prints will not be acceptable).
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Photographs shall have 200 x 200 mm (8 by 8 inch) full picture print

with no margin on three sides and a 50 mm (2 inches) margin on the

bottom for pre-typed self-adhesive identity label to be added by SRE.

It is required that the prints are professionally processed so the

quality will meet or exceed that of the same size print made with a

film camera. Prints must be shipped flat to the SRE.

D. Images on CD-ROM shall be recorded in JPEG format with a minimum of

24 bit color and no reduction in actual picture size. Compressed size

of the file shall be no less than 80% or the original with no loss

of information. File names shall contain the date the image was taken,

the Project number and a unique sequential identifier. The CD-ROM

shall also contain an index of all the images contained therein in

either a TXT or Microsoft Word format.

E. In case any set of prints are not submitted within five days of date

established by SRE for taking thereof, the SRE may have such

images/photographs taken and cost of same will be deducted from any

money due to the Contractor.

F. Aerial Photographs: Submit aerial photographs at one-month intervals

during the entire construction period. The first aerial photo shall

be taken just prior to the start of construction and then at one-month

intervals. The final aerial photograph shall be taken at full project

completion during a growing season when lawns are green and not

dormant. Provide four aerial photos with each photo session.

1.27 FINAL ELEVATION DIGITAL IMAGES

A. A minimum of four (4) images of each elevation shall be taken with

a minimum 6 MP camera, by a professional photographer with different

settings to allow the SRE to select the image to be printed. All images

are provided to the RE on a CD.

B. Photographs shall be taken upon completion, including landscaping.

They shall be taken on a clear sunny day to obtain sufficient detail

to show depth and to provide clear, sharp pictures. Pictures shall

be 400 mm x 500 mm (16 by 20 inches), printed on regular weight paper,

matte finish archival grade photographic paper and produced by a RA4

process from the digital image with a minimum 300 PPI. Identifying
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data shall be carried on a label affixed to back of the photograph

without damage to the photograph and shall be similar to that provided

for final construction photographs.

C. Furnish six (6) 400 mm x 500 mm (16 by 20 inch) color prints of the

All Cemetery buildings constructed under this project (elevations as

selected by the RE from the images taken above). Photographs shall

be artistically composed showing full front elevations. All images

shall become property of the Government. Each of the selected six

prints shall be place in a frame with a minimum of 2 inches of

appropriate matting as a border. Provide a selection of a minimum of

3 different frames from which the SRE will select one style to frame

all six prints. Photographs with frames shall be delivered to the

SRE in boxes suitable for shipping.

1. Columbarium Plazas

1.28 HISTORIC PRESERVATION

A. Where the Contractor or any of the Contractor's employees, prior to,

or during the construction work, are advised of or discover any

possible archeological, historical and/or cultural resources, the

Contractor shall immediately notify the SRE verbally, and then with

a written follow up.

1.29 PROJECT HEALTH AND SAFETY PLAN

A. Prior to commencing any construction, the Contractor shall submit a

site specific Project Health and Safety Plan (PHSP). At a minimum,

the PHSP shall cover the following topics:

1. Organizational structure (including Responsible Persons)

2. Site Characterization and Job Hazard Identification

3. Site Control and Security

4. Training

5. Medical Surveillance

6. PPE

7. Exposure Monitoring

8. Heat Stress9

9. Spill Containment

10. Decontamination
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11. Emergency Response

12. Confined Spaces

13. Hosting Operations

14. Trench Safety

15. Lockout/Tagout

- - - E N D - - -


